OCT 11, 2013 11:36 AM SAMPSON

TIP NO R-2303C 34416.3.51 2:00 PM 1/ 8 001
SEP 17 2013 C203161
FED AID NO STATE FUNDED 6.949 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
NC-24 FROM SR-1404 (DOWDY RD) TO SR-1303 (MITCHELL LOOP RD).

FSC Il LLC DBA FRED SMITH

COMPANY
RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1900000.00
0002 0000700000-N SP FIELD OFFICE Lump Sum 87500.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 3935000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 3 ACR 2000.00 6000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 10 EA 500.00 5000.00
0006 0029000000-N SP REINF BRG APPR ****ttrkek Lump Sum 37000.00
(1081+04.5 RT-L-)
0007 0029000000-N SP REINF BRG APPR ****ttrkik Lump Sum 37000.00
(1084+04.5 LT-L-)
0008 0029000000-N SP REINF BRG APPR ***xtrrkek Lump Sum 33000.00
(943+12.5LT-L-)
0009 0029000000-N SP REINF BRG APPR ***¥ttrkkk Lump Sum 33000.00
(943+12.5 RT-L-)
0010 0127000000-N SP EMBM'T SETTLEMENT GAUGE 2 EA 1400.00 2800.00
0011 0134000000-E 240 DRAINAGE DITCH EXCAVATION 3,500 CY 3.73 13055.00
0012 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 8,100 SY 4.25 34425.00
0013 0163000000-E 250 REMOVAL OF EXT CONC PVMT 23,700 SY 1.95 46215.00
0014 0177000000-E 250 BREAKING OF EXT ASPH PVMT 4,500 SY 3.00 13500.00
0015 0185000000-E 250 BREAKING OF EXT CONC PVMT 23,700 SY 5.25 124425.00
0016 0192000000-N 260 PROOF ROLLING 70 HR 120.00 8400.00
0017 0195000000-E 265 SELECT GRANULAR MATERIAL 25,500 CY 3.00 76500.00
0018 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 30,700 SY 1.50 46050.00
0019 0220000000-E SP ROCK EMBANKMENTS 27,860 TON 38.00 1058680.00
0020 0222000000-E SP GEOTEXTILE ROCK EMBANK 15,370 SY 1.75 26897.50
0021 0318000000-E 300 FND CONDIT MATL MINOR STRS 3,170 TON 24.00 76080.00
0022 0320000000-E 300 FND CONDIT GEOTEXTILE 9,950 SY 2.00 19900.00
0023 0342000000-E 310 :;';)%lDE DRAIN PIPE 12 LF 44.00 528.00
0024 0342000000-E 310 :;';)%lDE DRAIN PIPE 16 LF 54.00 864.00
0025 0343000000-E 310 15" SIDE DRAIN PIPE 5716 LF 21.00 120036.00
0026 0344000000-E 310 18" SIDE DRAIN PIPE 5,100 LF 24.00 122400.00
0027 0345000000-E 310 24" SIDE DRAIN PIPE 1,424 LF 30.00 42720.00
0028 0366000000-E 310 15"RC PIPE CULV I 1,582 LF 21.00 33222.00
0029 0372000000-E 310 18"RCPIPE CULV I 2,052 LF 24.00 49248.00
0030 0378000000-E 310 24"RCPIPE CULV I 568 LF 30.00 17040.00
0031 0384000000-E 310 30" RCPIPE CULV I 1,112 LF 44.00 48928.00
0032 0390000000-E 310 36" RC PIPE CULV I 1,096 LF 52.00 56992.00
0033 0396000000-E 310 42"RCPIPE CULV I 336 LF 68.00 22848.00
0034 0402000000-E 310 48"RC PIPE CULV I 1,972 LF 88.00 173536.00
0035 0414000000-E 310 60" RC PIPE CULV Il 144 LF 185.00 26640.00
0036 0426000000-E 310 72"RCPIPE CULV I 444 LF 255.00 113220.00

0037 0448200000-E 310 15" RCP CULV CLASS IV 4,612 LF 23.00 106076.00
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RALEIGH, NC
0038 0448300000-E 310 18" RCP CULV CLASS IV 1,756 LF 26.00 45656.00
0039 0448400000-E 310 24" RCP CULV CLASS IV 308 LF 33.00 10164.00
0040 0448500000-E 310 30" RCP CULV CLASS IV 328 LF 47.00 15416.00
0041 0448600000-E 310 36" RCP CULV CLASS IV 180 LF 58.00 10440.00
0042 0448700000-E 310 42" RCP CULV CLASS IV 104 LF 73.00 7592.00
0043 0582000000-E 310 15" CS PIPE CULV 0.064" 36 LF 25.00 900.00
0044 0588000000-E 310 18" CSPIPE CULV 0.064" 592 LF 30.00 17760.00
0045 0636000000-E 310 **" CS ELBOW *****" THICK 22 EA 225.00 4950.00
(18", 0.064")
0046 0995000000-E 340 PIPE REMOVAL 4,328 LF 10.00 43280.00
0047 1011000000-N 500 FINE GRADING Lump Sum 1200000.00
0048 1077000000-E SP #57 STONE 15,390 TON 24.00 369360.00
0049 1099500000-E 505 SHALLOW UNDERCUT 775 CY 7.00 5425.00
0050 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,460 TON 19.00 27740.00
0051 1110000000-E 510 STABILIZER AGGREGATE 1,000 TON 15.00 15000.00
0052 1220000000-E 545 INCIDENTAL STONE BASE 5,000 TON 25.00 125000.00
0053 1308000000-E 607 MILLN ASPHALT PVMT *#k - sk 11,400 SY 3.00 34200.00
(0" TO 1-1/2")
0054 1330000000-E 607 INCIDENTAL MILLING 1,600 SY 8.00 12800.00
0055 1489000000-E 610 ASP CONC BASE CRS B25.0B 14,425 TON 35.50 512087.50
0056 1503000000-E 610 ASP CONC INTR CRS 119.0C 52,925 TON 34.00 1799450.00
0057 1519000000-E 610 ASP CONC SURF CRS S9.5B 10,775 TON 34.00 366350.00
0058 1523000000-E 610 ASP CONC SURF CRS S9.5C 51,650 TON 32.00 1652800.00
0059 1525000000-E 610 ASP CONC SURF CRS SF9.5A 6,300 TON 33.70 212310.00
0060 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 1,000 TON 141.00 141000.00
0061 1880000000-E SP GENERIC PAVING ITEM (TON) 1,000 TON 175.00 175000.00
JOINT REPAIR
0062 2020000000-N 806 CONTROL OF ACCESS MARKERS 40 EA 135.00 5400.00
0063 2022000000-E 815 SUBDRAIN EXCAVATION 1,377.6 CY 22.50 30996.00
0064 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 4,100 SY 2.70 11070.00
0065 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 688.8 CY 50.00 34440.00
0066 2044000000-E 815 6" PERF SUBDRN PIPE 4,100 LF 15.00 61500.00
0067 2070000000-N 815 SUBDRN PIPE OUTLET 9 EA 350.00 3150.00
0068 2077000000-E 815 6" OUTLET PIPE 54 LF 40.00 2160.00
0069 2190000000-N 828 TEMP STL PLT COVER FOR MDS 6 EA 475.00 2850.00
0070 2209000000-E 838 ENDWALLS 571 CY 700.00 39970.00
0071 2220000000-E 838 REINFORCED ENDWALLS 19.8 CY 975.00 19305.00
0072 2253000000-E 840 PIPE COLLARS 2314 CY 900.00 2082.60
0073 2286000000-N 840 MASNRY DRAINAGE STRUCT 199 EA 1250.00 248750.00
0074 2297000000-E 840 MASNRY DRAINAGE STRUCT 33.3 CY 750.00 24975.00
0075 2308000000-E 840 MASNRY DRAINAGE STRUCT 105.21 LF 185.00 19463.85

0076 2354200000-N 840 FRAME W/GRATE 840.24 STD 5 EA 285.00 1425.00
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0077 2364000000-N 840 FRAME W/2GRTS 840.16 STD 13 EA 480.00 6240.00
0078 2366000000-N 840 FRAME W/2GRTS 840.24 STD 132 EA 430.00 56760.00
0079 2367000000-N 840 FRAME W/2GRTS 840.29 STD 55 EA 440.00 24200.00
0080 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 360.00 1080.00
0081 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 13 EA 464.85 6043.05
0082 2556000000-E 846 SHOULDER BERM GUTTER 10,250 LF 14.00 143500.00
0083 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 7,150 SY 30.00 214500.00
0084 3030000000-E 862 STL BM GUARDRAIL 15,1875 LF 14.25 216421.88
0085 3045000000-E 862 SBGR SHOP CURVED 156.25 LF 16.00 2500.00
0086 3105000000-N 862 SBGR TERM SECT 2 EA 100.00 200.00
0087 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 40.00 400.00
0088 3210000000-N 862 GR ANCHOR TYPE CAT-1 21 EA 325.00 6825.00
0089 3270000000-N SP GR ANCHOR TYPE 350 28 EA 1600.00 44800.00
0090 3285000000-N SP GR ANCHOR TYPE M-350 8 EA 1500.00 12000.00
0091 3317000000-N 862 GR ANCHOR TYPE B-77 16 EA 1275.00 20400.00
0092 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,400 LF 1.00 1400.00
0093 3380000000-E 862 TEMP STL BM GUARDRAIL 550 LF 6.00 3300.00
0094 3389100000-N Sp TEMP GDRL ANCH UNITS 350 18 EA 800.00 14400.00
0095 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 90 EA 50.00 4500.00

TEMPORARY EXTRA LENGTH GUARD- RAIL POSTS (7'
STEEL)

0096 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 57,100 LF 1.98 113058.00
0097 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 3,525 EA 14.00 49350.00
0098 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 1,050 EA 20.00 21000.00
0099 3536000000-E 866 CHN LK FENCE 48" FABRIC 10,300 LF 4.75 48925.00
0100 3542000000-E 866 MET LINE PST 48" CL FEN 875 EA 28.00 24500.00
0101 3548000000-E 866 MET TERM PST 48" CL FEN 100 EA 85.00 8500.00
0102 3554000000-E 866 2\151; GATE PST **" CLFEN D 2 EA 125.00 250.00
0103 3565000000-E 866 (D4?3L (lBQTEO";*HlGH, **WIDE, **OPEN 1 EA 1200.00 1200.00
0104 3578000000-N SP GENERIC FENCING ITEM (EA) 4 EA 125.00 500.00

METAL GATE POSTS FOR 47" WOVEN WIRE FENCE,
DOUBLE GATE

0105 3579000000-N 866 GENERIC FENCING ITEM 866 (EA) 2 EA 85.00 170.00
DOUBLE GATES 47" HIGH, 10' WIDE, 20' OPENING
(WOVEN WIRE)

0106 3595000000-E 869 RELAPPING GUARDRAIL 950 LF 4.00 3800.00
0107 3628000000-E 876 RIP RAP, CLASS | 255 TON 54.00 13770.00
0108 3649000000-E 876 RIP RAP, CLASS B 1,250 TON 50.00 62500.00
0109 3656000000-E 876 GEOTEXTILE FOR DRAINGE 11,350 SY 1.75 19862.50
0110 3659000000-N SP PREFORMED SCOUR HOLES 20 EA 2400.00 48000.00

0111 4048000000-E 902 REINF CONC FOUNDTN 1 CYy 10.00 10.00
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0112 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 573 LB 2.60 1489.80
0113 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 5,221 LF 4.75 24799.75
0114 4096000000-N 904 SIGN ERECTION, TYPE D 22 EA 100.00 2200.00
0115 4102000000-N 904 SIGN ERECTION, TYPE E 177 EA 51.50 9115.50
0116 4108000000-N 904 SIGN ERECTION, TYPE F 72 EA 75.00 5400.00
0117 4110000000-N 904 (SB!)GN ERECTION, TYPE *** (GRD MTD) 1 EA 3350.00 3350.00
0118 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 55 EA 1.00 55.00
0119 4400000000-E 1110 WORK ZONE SIGNS (STAT) 4,582 SF 4.50 20619.00
0120 4405000000-E 1110 WORK ZONE SIGNS (PORT) 416 SF 20.00 8320.00
0121 4410000000-E 1110 WORK ZONE SIGNS (BARR) 457 SF 4.00 1828.00
0122 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2000.00 4000.00
0123 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 6 EA 2000.00 12000.00
0124 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 252 DAY 35.00 8820.00
0125 4430000000-N 1130 DRUMS 1,190 EA 40.00 47600.00
0126 4435000000-N 1135 CONES 100 EA 16.00 1600.00
0127 4445000000-E 1145 BARRICADES (TYPE Ill) 975 LF 16.00 15600.00
0128 4455000000-N 1150 FLAGGER 520 DAY 250.00 130000.00
0129 4480000000-N 1165 TMA 2 EA 1500.00 3000.00
0130 4510000000-N SP LAW ENFORCEMENT 64 HR 47.50 3040.00
0131 4516000000-N 1180 SKINNY DRUM 100 EA 20.00 2000.00
0132 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,574 EA 2.45 3856.30
0133 4685000000-E 1205 THERMO PVT MKG LINES 4"90 179,224 LF 0.49 87819.76
0134 4686000000-E 1205 THERMO PVT MKG LINES 4"120 51,020 LF 0.64 32652.80
0135 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 19,721 LF 1.00 19721.00
0136 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,092 LF 7.00 7644.00
0137 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 287 EA 87.00 24969.00
0138 4770000000-E 1205 ?I:/?OLD APPL PLSTIC LINES TYPE ** 4,320 LF 2.79 12052.80
0139 4810000000-E 1205 PAINT PVMT MARKINGS 4" 671,197 LF 0.10 67119.70
0140 4820000000-E 1205 PAINT PVMT MARKINGS 8" 400 LF 2.25 900.00
0141 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,974 LF 2.50 4935.00
0142 4840000000-N 1205 PAINT PVT MKG CHARACTER 180 EA 30.00 5400.00
0143 4845000000-N 1205 PAINT PVT MKG SYMBOL 30 EA 35.00 1050.00
0144 4850000000-E 1205 LINE REMOVAL 4" WIDE 16,235 LF 0.70 11364.50
0145 4870000000-E 1205 LINE REMOVAL 24" WIDE 337 LF 3.00 1011.00
0146 4905000000-N 1253 SNOWPLB PVMT MRKER 1,945 EA 25.45 49500.25
0147 5325200000-E 1510 2" WATER LINE 509 LF 10.00 5090.00
0148 5325400000-E 1510 4" WATER LINE 539 LF 25.00 13475.00
0149 5325600000-E 1510 6" WATER LINE 392 LF 30.00 11760.00

0150 5325800000-E 1510 8" WATER LINE 306 LF 40.00 12240.00
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0151 5326000000-E 1510 10" WATER LINE 7,990 LF 25.00 199750.00
0152 5326200000-E 1510 12" WATER LINE 3,703 LF 40.00 148120.00
0153 5536000000-E 1515 2" VALVE 1 EA 525.00 525.00
0154 5538000000-E 1515 4" VALVE 3 EA 700.00 2100.00
0155 5552000000-E 1515 10" VALVE 7 EA 1650.00 11550.00
0156 5572000000-E 1515 10" TAPPING VALVE 3 EA 4000.00 12000.00
0157 5589100000-E 1515 1" AIR RELEASE VALVE 6 EA 3500.00 21000.00
0158 5606000000-E 1515 2" BLOW OFF 1 EA 2000.00 2000.00
0159 5648000000-N 1515 RELOCATE WATER METER 27 EA 500.00 13500.00
0160 5672000000-N 1515 RELOCATE FIRE HYDRANT 3 EA 2500.00 7500.00
0161 5691500000-E 1520 12" SANITARY GRAVITY SEWER 1,213 LF 50.00 60650.00
0162 5709200000-E 1520 4" FORCE MAIN SEWER 7,730 LF 15.00 115950.00
0163 5709300000-E 1520 6" FORCE MAIN SEWER 4,177 LF 20.00 83540.00
0164 5775000000-E 1525 4' DIA UTILITY MANHOLE 9 EA 1800.00 16200.00
0165 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 30 LF 200.00 6000.00
0166 5801000000-E 1530 ABANDON 8" UTILITY PIPE 279 LF 5.00 1395.00
0167 5802000000-E 1530 ABANDON 10" UTILITY PIPE 10,681 LF 6.50 69426.50
0168 5804000000-E 1530 ABANDON 12" UTILITY PIPE 1,370 LF 8.50 11645.00
0169 5811000000-E 1530 ABANDON 18" UTILITY PIPE 119 LF 16.00 1904.00
0170 5815000000-N 1530 REMOVE WATER METER 2 EA 100.00 200.00
0171 5815500000-N 1530 REMOVE FIRE HYDRANT 1 EA 500.00 500.00
0172 5828000000-N 1530 REMOVE UTILITY MANHOLE 3 EA 1000.00 3000.00
0173 5835000000-E 1540 :I"A("E)NCASEMENT PIPE 930 LF 75.00 69750.00
0174 5835700000-E 1540 16" ENCASEMENT PIPE 187 LF 85.00 15895.00
0175 5835800000-E 1540 18" ENCASEMENT PIPE 746 LF 100.00 74600.00
0176 5835900000-E 1540 20" ENCASEMENT PIPE 485 LF 100.00 48500.00
0177 5836000000-E 1540 24" ENCASEMENT PIPE 700 LF 85.00 59500.00
0178 5871100000-E 1550 2" TRENCHLESS INSTALL (IN SOIL) 130 LF 40.00 5200.00
0179 5871110000-E 1550 2" TRENCHLESS INSTALL (NOT IN SOIL) 130 LF 0.01 1.30
0180 5871400000-E 1550 6" TRENCHLESS INSTALL (IN SOIL) 2,089 LF 50.00 104450.00
0181 5871410000-E 1550 6" TRENCHLESS INSTALL (NOT IN SOIL) 2,088 LF 0.01 20.88
0182 5871700000-E 1550 12" TRENCHLESS INSTALL (IN SOIL) 1,699 LF 60.00 101940.00
0183 5871710000-E 1550 12" TRENCHLESS INSTALL (NOT IN SOIL) 1,698 LF 0.01 16.98
0184 5871800000-E 1550 14" TRENCHLESS INSTALL (IN SOIL) 105 LF 180.00 18900.00
0185 5871810000-E 1550 14" TRENCHLESS INSTALL (NOT IN SOIL) 105 LF 0.01 1.05
0186 5871900000-E 1550 16" TRENCHLESS INSTALL (IN SOIL) 93 LF 190.00 17670.00
0187 5871910000-E 1550 16" TRENCHLESS INSTALL (NOT IN SOIL) 94 LF 0.01 0.94
0188 5872100000-E 1550 20" TRENCHLESS INSTALL (IN SOIL) 127 LF 195.00 24765.00
0189 5872110000-E 1550 20" TRENCHLESS INSTALL (NOT IN SOIL) 128 LF 0.01 1.28

0190 5872200000-E 1550 24" TRENCHLESS INSTALL (IN SOIL) 251 LF 200.00 50200.00
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0191 5872210000-E 1550 24" TRENCHLESS INSTALL (NOT IN SOIL) 251 LF 0.01 251
0192 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 25000.00 25000.00

WATER METERING STATION

0193 6000000000-E 1605 TEMPORARY SILT FENCE 150,000 LF 1.85 277500.00
0194 6006000000-E 1610 EROS CONTRL STONE CL A 5,000 TON 35.00 175000.00
0195 6009000000-E 1610 EROS CONTRL STONE CL B 10,000 TON 0.01 100.00
0196 6012000000-E 1610 SEDIMENT CONTROL STONE 10,000 TON 0.01 100.00
0197 6015000000-E 1615 TEMPORARY MULCHING 230 ACR 400.00 92000.00
0198 6018000000-E 1620 SEED FOR TEMP SEEDING 8,400 LB 2.90 24360.00
0199 6021000000-E 1620 FERT FOR TEMP SEEDING 35 TON 800.00 28000.00
0200 6024000000-E 1622 TEMPORARY SLOPE DRAINS 11,500 LF 10.00 115000.00
0201 6029000000-E SP SAFETY FENCE 11,000 LF 1.55 17050.00
0202 6030000000-E 1630 SILT EXCAVATION 50,000 CY 0.01 500.00
0203 6036000000-E 1631 MATTING FOR EROS CONTROL 135,000 SY 1.15 155250.00
0204 6037000000-E SP  COIR FIBER MAT 10,000 SY 3.50 35000.00
0205 6038000000-E SP PERM SOIL REINF MAT 1,650 SY 3.85 6352.50
0206 6042000000-E 1632 1/4" HARDWARE CLOTH 10,000 LF 3.50 35000.00
0207 6048000000-E SP FLOAT TURBIDITY CURTAIN 1,100 SY 18.00 19800.00
0208 6069000000-E 1638 STILLING BASINS 900 CY 50.00 45000.00
0209 6070000000-N 1639 SPECIAL STILLING BASINS 8 EA 200.00 1600.00
0210 6071010000-E SP WATTLE 22,500 LF 5.00 112500.00
0211 6071012000-E SP COIR FIBER WATTLE 600 LF 6.00 3600.00
0212 6071020000-E SP  POLYACRYLAMIDE (PAM) 20,500 LB 2.80 57400.00
0213 6071030000-E 1640 COIR FIBER BAFFLE 18,500 LF 4.50 83250.00
0214 6071050000-E SP Z lS/;‘l)l\/”\/lER 73 EA 400.00 29200.00
0215 6071050000-E SP :;'I")SKIMMER 1 EA 900.00 900.00
0216 6071050000-E SP ’(*; lS/;l)l\/”\/lER 1 EA 1200.00 1200.00
0217 6084000000-E 1660 SEEDING AND MULCHING 230 ACR 800.00 184000.00
0218 6087000000-E 1660 MOWING 115 ACR 60.00 6900.00
0219 6090000000-E 1661 SEED FOR REPAIR SEEDING 3,450 LB 4.00 13800.00
0220 6093000000-E 1661 FERT FOR REPAIR SEEDING 14 TON 780.00 10920.00
0221 6096000000-E 1662 SEED FOR SUPP SEEDING 6,925 LB 3.25 22506.25
0222 6108000000-E 1665 FERTILIZER TOPDRESSING 208 TON 450.00 93600.00
0223 6111000000-E SP IMPERVIOUS DIKE 1,300 LF 35.00 45500.00
0224 6114500000-N 1667 SPECIALIZED HAND MOWING 100 VHR 40.00 4000.00
0225 6117000000-N SP RESPONSE FOR EROS CONTROL 200 EA 150.00 30000.00
0226 6120000000-E SP CULVERT DIVERSION CHANNEL 3,200 CY 25.00 80000.00
0227 6123000000-E 1670 REFORESTATION 5 ACR 980.00 4900.00

0228 6126000000-E SP STREAMBANK REFORESTATION 1.26 ACR 8000.00 10080.00
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0229 0022000000-E 225 UNCLASSIFIED EXCAVATION 77,000 CY 10.00 770000.00
0230 0036000000-E 225 UNDERCUT EXCAVATION 19,000 CY 6.00 114000.00
0231 0106000000-E 230 BORROW EXCAVATION 1,519,500 CY 3.00 4558500.00
0232 1121000000-E 520 AGGREGATE BASE COURSE 190,100 TON 19.00 3611900.00
0233 1275000000-E 600 PRIME COAT 110,110 GAL 1.00 110110.00
0234 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,850 TON 40.70 75295.00
0235 1575000000-E 620 ASP FOR PLANT MIX 7,380 TON 631.00 4656780.00
0236 0022000000-E 225 UNCLASSIFIED EXCAVATION 71,600 CY
0237 0036000000-E 225 UNDERCUT EXCAVATION 19,000 CY
0238 0106000000-E 230 BORROW EXCAVATION 1,579,500 CY
0239 1121000000-E 520 AGGREGATE BASE COURSE 7,800 TON
0240 1275000000-E 600 PRIME COAT 4,780 GAL
0241 1491000000-E 610 ASP CONC BASE CRS B25.0C 80,900 TON
0242 1575000000-E 620 ASP FOR PLANT MIX 10,860 TON
CULVERT ITEMS
0243 8126000000-N 414 CULV EXCAV @ *xwkkikiox Lump Sum 40000.00
(863+15.00-L-)
0244 8126000000-N 414 CULV EXCAV @ *xkkikiox Lump Sum 30000.00
(888+67.00-L-)
0245 8126000000-N 414 CULV EXCAV @ *xkkikiox Lump Sum 40000.00
(906+61.00-L-)
0246 8133000000-E 414 FND CONDIT MAT, BOX CULV 738 TON 50.00 36900.00
0247 8196000000-E 420 CLASS A CONCRETE (CULV) 955.1 CY 400.00 382040.00
0248 8245000000-E 425 REINF STEEL (CULVERT) 146,701 LB 1.00 146701.00
STRUCTURE ITEMS
0249 8035000000-N 402 REMV EXIST STR ik Lump Sum 100000.00
(1081+04.50-L-LT)
0250 8035000000-N 402 REMV EXIST STR ik Lump Sum 150000.00
(943+12.50-L-LT)
0251 8112730000-N 450 PDA TESTING 2 EA 3100.00 6200.00
0252 8121000000-N 412 UNCL STR EXCAV STA ***** Lump Sum 40000.00
(1081+04.50-L-LT)
0253 8121000000-N 412 UNCL STR EXCAV STA ***** Lump Sum 30000.00
(943+12.50-L-LT)
0254 8147000000-E 420 REINF CONCRETE DECK SLAB 34,540 SF 28.00 967120.00
0255 8161000000-E 420 GROOVING BRIDGE FLOORS 35,222 SF 0.40 14088.80
0256 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 331.2 CY 1200.00 397440.00
0257 8210000000-N 422 BRG APPR SLAB **trrikkikk Lump Sum 38000.00
(1081+04.50 -L- RT)
0258 8210000000-N 422 BRG APPR SLAB *r¥kkikekk Lump Sum 38000.00
(1081+04.50-L-LT)
0259 8210000000-N 422 BRG APPR SLAB **trrkkkikk Lump Sum 38000.00

(943+12.50-L-LT)



OCT 11, 2013 11:36 AM SAMPSON

TIP NO R-2303C 34416.3.51 2:00 PM 8/ 8 001
SEP 17 2013 C203161
FED AID NO STATE FUNDED 6.949 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
NC-24 FROM SR-1404 (DOWDY RD) TO SR-1303 (MITCHELL LOOP RD).

FSC Il LLC DBA FRED SMITH

COMPANY
RALEIGH, NC
0260 8210000000-N 422 BRG APPR SLAB *eimnks Lump Sum 38000.00
(943+12.50-L-RT)
0261 8217000000-E 425 REINF STEEL (BRIDGE) 46,602 LB 1.25 58252.50
0262 8262000000-E 430 45" PRESTR CONCRETE GIRDR 1,131.34 LF 220.00 248894.80
0263 8274000000-E 430 63" MOD PRESTR CONC GIRDR 2,332 LF 300.00 699600.00
0264 8364000000-E 450 HP12X53 PILES 3270 LF 40.00 130800.00
0265 8384200000-E 450 HP14X73 GALV PILES 3170 LF 60.00 190200.00
0266 8385200000-E 450 PP**X** GALV STL PILE 1,160 LF 160.00 185600.00
(24 X 0.625)
0267 8392000000-N 450 PIPE PILE PLATES 16 EA 300.00 4800.00
0268 8393000000-N 450 PILE REDRIVES 62 EA 25.00 1550.00
0269 8503000000-E 460 CONCRETE BARRIER RAIL 1,746.68 LF 66.00 115280.88
0270  8608000000-E 876 RIP RAP Il (2-0") 2,924 TON 50.00 146200.00
0271 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 3,275 SY 2.50 8187.50
0272 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 50000.00
CONTRACT TOTAL TOTAL 39234386.71
ROADWAY ITEMS SUB-TOTAL 34862531.23
CULVERT ITEMS SUB-TOTAL 675641.00
STRUCTURE ITEMS SUB-TOTAL 3696214.48
BIDDERS IN ORDER CONTRACT TOTAL

FSC Il LLC DBA FRED SMITH COMPANY 1 39234386.71



OCT 11, 2013 11:36 AM SAMPSON

TIP NO R-2303C, R-2303D 34416.3.S1, 34416.3.S2 2:00 PM 1/ 1 003
SEP 17 2013 C203427
FED AID NO STATE FUNDED 13.679 MI

GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
NC-24 FROM SR-1404 (DOWDY RD) TO US-421/701 AND SR-1296 (SUNSET AVE).

*** THIS PROJECT WAS REJECTED ***



OCT 11, 2013 11:36 AM
TIP NO R-2633BB

FED AID NO NHS-0017(131)

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

BRUNSWICK, NEW HANOVER

34491.3.GVS4

2:00 PM 1/ 24 004
SEP 17 2013 C203198
2.940 MI

BALFOUR BEATTY
INFRASTRUCTURE INC

FLATIRON CONSTRUCTORS INC

DRAGADOS USA INC

ATLANTA, GA FIRESTONE, CO NEW YORK, NY
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 6070000.00 6224000.00 6330000.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1500000.00 1400000.00 592556.55
0003 0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 4000.00 16000.00 10500.00 42000.00 10217.74 40870.96
0004 0015000000-N 205 SEALING ABANDONED WELLS 5 EA 3500.00 17500.00 2600.00 13000.00 1514.27 7571.35
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 59,000 CY 4.00 236000.00 5.50 324500.00 6.44 379960.00
0006 0029000000-N SP  REINF BRG APPR *reesix Lump Sum 18000.00 34000.00 49879.32
(317+50 -L-LT)
0007 0029000000-N SP  REINF BRG APPR *reesis Lump Sum 18000.00 34000.00 50073.86
(317+50 -L-RT)
0008 0029000000-N SP  REINF BRG APPR *rersix Lump Sum 13000.00 21000.00 49879.32
(398+75.47 -L-LT)
0009 0029000000-N SP  REINF BRG APPR *reesix Lump Sum 13000.00 21000.00 50073.86
(398+75.47 -L-RT)
0010 0029000000-N SP  REINF BRG APPR *reesix Lump Sum 15000.00 23000.00 100827.67
(425+60.75 -L-LT)
0011 0029000000-N SP REINF BRG APPR *reesix Lump Sum 15000.00 27000.00 100164.71
(425+60.75 -L-RT)
0012 0036000000-E 225 UNDERCUT EXCAVATION 4,500 CY 9.00 40500.00 5.00 22500.00 10.35 46575.00
0013 0106000000-E 230 BORROW EXCAVATION 2,240,000 CY 6.50 14560000.00 8.60 19264000.00 8.00 17920000.00
0014 0134000000-E 240 DRAINAGE DITCH EXCAVATION 4700 CY 3.50 16450.00 7.00 32900.00 9.47 44509.00
0015 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 520 SY 4.50 2340.00 11.00 5720.00 5.05 2626.00
0016 0177000000-E 250 BREAKING OF EXT ASPH PVMT 3,430 SY 2.30 7889.00 1.30 4459.00 4.80 16464.00
0017 0192000000-N 260 PROOF ROLLING 20 HR 400.00 8000.00 230.00 4600.00 252.38 5047.60
0018 0195000000-E 265 SELECT GRANULAR MATERIAL 4,500 CY 9.00 40500.00 60.00 270000.00 11.36 51120.00
0019 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 12,200 SY 1.30 15860.00 3.70 45140.00 1.95 23790.00
0020 0241000000-E SP  GENERIC GRADING ITEM (SY) 16,400 SY 6.00 98400.00 3.50 57400.00 8.20 134480.00
GEOGRID FOR BRIDGE END SLOPES
0021 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,070 TON 35.00 37450.00 50.00 53500.00 56.79 60765.30
0022 0320000000-E 300 FND CONDIT GEOTEXTILE 3,350 SY 1.30 4355.00 4.00 13400.00 5.68 19028.00
0023 0344000000-E 310 18" SIDE DRAIN PIPE 2,828 LF 26.00 73528.00 49.00 138572.00 29.02 82068.56
0024 0345000000-E 310 24" SIDE DRAIN PIPE 144 LF 35.00 5040.00 60.00 8640.00 37.85 5450.40
0025 0348000000-E 310 ’(*I"B%IDE DRAIN PIPE ELBOW 38 EA 450.00 17100.00 500.00 19000.00 504.75 19180.50
0026 0348000000-E 310 (;4 %IDE DRAIN PIPE ELBOW 2 EA 600.00 1200.00 700.00 1400.00 757.14 1514.28
0027 0372000000-E 310 18" RC PIPE CULV II 400 LF 30.00 12000.00 45.00 18000.00 29.02 11608.00
0028 0378000000-E 310 24"RCPIPE CULV Il 536 LF 33.00 17688.00 50.00 26800.00 37.85 20287.60
0029 0408000000-E 310 54" RC PIPE CULV II 128 LF 130.00 16640.00 120.00 15360.00 201.90 25843.20
0030 0448000000-E 310 ZZ*E;'H)RCP CULV CLASS IV 232 LF 90.00 20880.00 95.00 22040.00 126.19 29276.08
0031 0448300000-E 310 18"RCP CULV CLASS IV 3,208 LF 28.00 89824.00 43.00 137944.00 32.81 105254.48
0032 0448400000-E 310 24" RCP CULV CLASS IV 72 LF 40.00 2880.00 70.00 5040.00 44.16 3179.52
0033 0448500000-E 310 30"RCP CULV CLASS IV 136 LF 53.00 7208.00 55.00 7480.00 59.31 8066.16
0034 0448600000-E 310 36" RCP CULV CLASS IV 1212 LF 63.00 76356.00 69.00 83628.00 83.28 100935.36
0035 0448700000-E 310 42"RCP CULV CLASS IV 320 LF 80.00 25600.00 80.00 25600.00 164.05 52496.00



OCT 11, 2013 11:36 AM

TIP NO R-2633BB

FED AID NO NHS-0017(131)
GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

BRUNSWICK, NEW HANOVER

34491.3.GVS4

2:00 PM 2/ 24 004
SEP 17 2013 C203198
2.940 MI

BALFOUR BEATTY
INFRASTRUCTURE INC

FLATIRON CONSTRUCTORS INC

DRAGADOS USA INC

ATLANTA, GA FIRESTONE, CO NEW YORK, NY
0036 0588000000-E 310 18" CS PIPE CULV 0.064" 148 LF 21.00 3108.00 40.00 5920.00 35.33 5228.84
0037 0636000000-E 310 (IBC% 'Séf.g’w wrkxt THICK 2 EA 250.00 500.00 520.00 1040.00 315.49 630.98
0038 0995000000-E 340 PIPE REMOVAL 192 LF 24.00 4608.00 32.00 6144.00 12.62 2423.04
0039 1011000000-N 500 FINE GRADING Lump Sum 3000000.00 350000.00 633014.96
0040 1099500000-E 505 SHALLOW UNDERCUT 1,000 CY 12.50 12500.00 4.00 4000.00 11.36 11360.00
0041 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,900 TON 36.00 68400.00 44.00 83600.00 52.37 99503.00
0042 1110000000-E 510 STABILIZER AGGREGATE 6,250 TON 38.00 237500.00 40.00 250000.00 47.95 299687.50
0043  1121000000-E 520 AGGREGATE BASE COURSE 67,700 TON 31.00 2098700.00 35.00 2369500.00 44.80 3032960.00
0044 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 41.00 20500.00 50.00 25000.00 54.26 27130.00
0045 1275000000-E 600 PRIME COAT 288.75 GAL 11.50 3320.63 13.00 3753.75 15.15 4374.56
0046 1491000000-E 610 ASP CONC BASE CRS B25.0C 17,600 TON 48.95 861520.00 50.00 880000.00 56.57 995632.00
0047  1498000000-E 610 ASP CONC INTR CRS 119.0B 1,700 TON 53.75 91375.00 56.00 95200.00 65.82 111894.00
0048 1503000000-E 610 ASP CONC INTR CRS 119.0C 15,300 TON 50.75 776475.00 48.00 734400.00 56.26 860778.00
0049 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,100 TON 58.95 123795.00 54.00 113400.00 62.10 130410.00
0050 1523000000-E 610 ASP CONC SURF CRS S9.5C 14,200 TON 53.60 761120.00 52.00 738400.00 58.86 835812.00
0051 1575000000-E 620 ASP FOR PLANT MIX 2,545 TON 472.00 1201240.00 580.00 1476100.00 701.67 1785750.15
0052 1840000000-E 665 MILLED RUMBLE STRIPS 29,600 LF 0.20 5920.00 0.54 15984.00 0.18 5328.00
0053 2022000000-E 815 SUBDRAIN EXCAVATION 336 CY 9.00 3024.00 11.00 3696.00 9.88 3319.68
0054 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 2.00 2000.00 4.30 4300.00 2.30 2300.00
0055 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 72.00 12096.00 42.00 7056.00 118.96 19985.28
0056 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 4.00 4000.00 5.20 5200.00 6.77 6770.00
0057 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 425.00 850.00 270.00 540.00 293.44 586.88
0058 2077000000-E 815 6" OUTLET PIPE 12 LF 28.00 336.00 16.00 192.00 17.00 204.00
0059 2209000000-E 838 ENDWALLS 17.1 cY 1050.00 17955.00 1100.00 18810.00 1135.70 19420.47
0060 2220000000-E 838 REINFORCED ENDWALLS 5 CY 1150.00 5750.00 1200.00 6000.00 1514.27 7571.35
0061 2253000000-E 840 PIPE COLLARS 0.55 CY 675.00 371.25 2000.00 1100.00 1009.55 555.25
0062 2286000000-N 840 MASNRY DRAINAGE STRUCT 81 EA 1650.00 133650.00 1500.00 121500.00 1388.08 112434.48
0063 2308000000-E 840 MASNRY DRAINAGE STRUCT 422 LF 225.00 9495.00 250.00 10550.00 315.47 13312.83
0064 2354000000-N 840 FRAME W/GRATE 840.22 STD 1 EA 300.00 300.00 450.00 450.00 694.05 694.05
0065 2364200000-N 840 FRAME W/2GRTS 840.20 STD 38 EA 400.00 15200.00 700.00 26600.00 694.04 26373.52
0066 2365000000-N 840 FRAME W/2GRTS 840.22 STD 28 EA 450.00 12600.00 700.00 19600.00 694.04 19433.12
0067 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 350.00 700.00 450.00 900.00 694.05 1388.10
0068 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 14 EA 1300.00 18200.00 700.00 9800.00 1514.27 21199.78
0069 2556000000-E 846 SHOULDER BERM GUTTER 9,400 LF 13.00 122200.00 16.00 150400.00 16.41 154254.00
0070 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 440 SY 40.00 17600.00 32.00 14080.00 50.48 22211.20
0071 2703000000-E 854 E:TOZI\)IC BARRIER TYPE *##xxx 200 LF 226.95 45390.00 240.00 48000.00 277.62 55524.00
0072 2717000000-E 854 E/TAS HT CONC BARRIER *#xkx 700 LF 226.95 158865.00 240.00 168000.00 277.62 194334.00
0073 2815000000-N 858 ADJDROP INLETS 1 EA 600.00 600.00 1500.00 1500.00 1261.92 1261.92
0074 2938000000-N 859 CONVERT DI TO JB W/MH 1 EA 1000.00 1000.00 2500.00 2500.00 1892.86 1892.86



OCT 11, 2013 11:36 AM
R-2633BB

TIP NO

FED AID NO NHS-0017(131)
GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

BRUNSWICK, NEW HANOVER

34491.3.GVS4

2:00 PM 3/ 24 004
SEP 17 2013 C203198
2.940 MI

BALFOUR BEATTY
INFRASTRUCTURE INC

FLATIRON CONSTRUCTORS INC

DRAGADOS USA INC

ATLANTA, GA FIRESTONE, CO NEW YORK, NY
0075 3000000000-N SP  IMPACT ATTEN TYPE 350 1 EA 14000.00 14000.00 15000.00 15000.00 20572.63 20572.63
0076 3030000000-E 862 STL BM GUARDRAIL 11,300 LF 14.75 166675.00 16.00 180800.00 18.93 213909.00
0077 3045000000-E 862 SBGR SHOP CURVED 75 LF 17.25 1293.75 18.00 1350.00 23.35 1751.25
0078 3105000000-N 862 SBGR TERM SECT 4 EA 40.00 160.00 42.00 168.00 44.17 176.68
0079  3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 35.00 350.00 37.00 370.00 44.17 441.70
0080 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 550.00 550.00 600.00 600.00 378.58 378.58
0081 3210000000-N 862 GR ANCHOR TYPE CAT-1 5 EA 450.00 2250.00 475.00 2375.00 618.33 3091.65
0082 3270000000-N SP  GR ANCHOR TYPE 350 6 EA 1800.00 10800.00 1900.00 11400.00 2271.41 13628.46
0083 3285000000-N SP  GR ANCHOR TYPE M-350 8 EA 1550.00 12400.00 1700.00 13600.00 2019.03 16152.24
0084 3317000000-N 862 GR ANCHOR TYPE B-77 28 EA 142500 39900.00 1500.00 42000.00 2145.22 60066.16
0085 3389200000-E 865 CABLE GUIDERAIL 6,600 LF 6.75 44550.00 7.00 46200.00 8.83 58278.00
0086 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 10 EA 40.00 400.00 10.50 105.00 50.48 504.80
0087 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 12 EA 1550.00 18600.00 1600.00 19200.00 2019.03 24228.36
0088  3503000000-E 866 WOVEN WIRE FENCE 47" FAB 10,400 LF 2.50 26000.00 2.60 27040.00 2.78 28912.00
0089  3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 680 EA 14.00 9520.00 15.00 10200.00 17.67 12015.60
0090 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 140 EA 28.00 3920.00 30.00 4200.00 25.24 3533.60
0091 3533000000-E 866 CHN LK FENCE **" FABRIC 7,700 LF 14.85 114345.00 16.00 123200.00 13.88 106876.00
(1207
0092 3533000000-E 866 CHN LK FENCE **" FABRIC 3,200 LF 8.75 28000.00 9.00 28800.00 10.41 33312.00
(72")
0093 3539000000-E 866 MET LINE PST **" CL FEN 640 EA 83.00 53120.00 85.00 54400.00 182.97 117100.80
(1207
0094 3539000000-E 866 MET LINE PST **" CL FEN 270 EA 49.00 13230.00 52.00 14040.00 126.19 34071.30
(72")
0095  3545000000-E 866 MET TERM PST **" CL FEN 40 EA 165.00 6600.00 175.00 7000.00 252.38 10095.20
(1207
0096  3545000000-E 866 MET TERM PST **" CL FEN 20 EA 130.00 2600.00 135.00 2700.00 201.90 4038.00
(72")
0097 3557000000-E 866 ADDITIONAL BARBED WIRE 100 LF 1.00 100.00 1.05 105.00 1.26 126.00
0098  3564000000-E 866 SGL GATE **HIGH, **WIDE, **OPEN 2 EA 1750.00 3500.00 1850.00 3700.00 3154.73 6309.46
(120", 20', 20
0099  3564000000-E 866 SGL GATE **HIGH, **WIDE, **OPEN 1 EA 1150.00 1150.00 1190.00 1190.00 2271.41 2271.41
(72", 20', 20)
0100 3628000000-E 876 RIP RAP, CLASS | 30 TON 64.00 1920.00 90.00 2700.00 82.02 2460.60
0101 3649000000-E 876 RIP RAP, CLASS B 1,410 TON 64.00 90240.00 85.00 119850.00 78.23 110304.30
0102 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,600 SY 2.50 11500.00 3.00 13800.00 3.16 14536.00
0103 4048000000-E 902 REINF CONC FOUNDTN 35 CY 650.00 22750.00 700.00 24500.00 869.71 30439.85
0104 4054000000-E 902 PLN CONC FOUNDTN 1 cy 450.00 450.00 500.00 500.00 434.87 434.87
0105 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 6,877 LB 3.90 26820.30 4.20 28883.40 4.75 32665.75
0106 4066000000-E 903 SUPPORTS, SIMPLE STL BM 15,928 LB 2.75 43802.00 3.00 47784.00 475 75658.00
0107 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 493 LF 4.20 2070.60 4.50 2218.50 9.28 4575.04
0108 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 25 EA 68.00 1700.00 75.00 1875.00 55.66 1391.50
0109 4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 95.00 95.00 105.00 105.00 164.73 164.73
0110 4102000000-N 904 SIGN ERECTION, TYPE E 12 EA 45.00 540.00 48.00 576.00 112,01 1344.12



OCT 11, 2013 11:36 AM
R-2633BB

TIP NO

FED AID NO NHS-0017(131)
GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

BRUNSWICK, NEW HANOVER

34491.3.GVS4

2:00 PM

SEP 17 2013
2.940 MI

4/ 24

004

C203198

BALFOUR BEATTY

INFRASTRUCTURE INC

FLATIRON CONSTRUCTORS INC

DRAGADOS USA INC

ATLANTA, GA FIRESTONE, CO NEW YORK, NY
0111 4108000000-N 904 SIGN ERECTION, TYPE F 7 EA 65.00 455.00 70.00 490.00 112.01 784.07
0112  4109000000-N 904 (SAI)GN ERECTION, TYPE *** (OVRHD) 3 EA 475.00 1425.00 525.00 1575.00 652.29 1956.87
0113  4109000000-N 904 (SBI)GN ERECTION, TYPE *** (OVRHD) 2 EA 475.00 950.00 525.00 1050.00 652.29 1304.58
0114 4110000000-N 904 (sAl)GN ERECTION, TYPE *** (GRD MTD) 12 EA 475.00 5700.00 525.00 6300.00 560.05 6720.60
0115 4110000000-N 904 (SBI)GN ERECTION, TYPE *** (GRD MTD) 9 EA 475.00 4275.00 525.00 4725.00 560.05 5040.45
0116 4114000000-N 904 SIGN ERECTION, MILEMARKERS 25 EA 75.00 1875.00 80.00 2000.00 144.95 3623.75
0117 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 1 EA 375.00 375.00 400.00 400.00 574.02 574.02
0118 4116000000-N 904 SIGN ERECTION, OVERLAY (GRD MTD) 9 EA 375.00 3375.00 400.00 3600.00 405.86 3652.74
0119 4152000000-N 907 DISPOSE SIGN SYST STL BM 5 EA 150.00 750.00 160.00 800.00 5.80 29.00
0120 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 1.00 5.00 1.05 5.25 5.60 28.00
0121 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 7 EA 250.00 1750.00 270.00 1890.00 7.54 52.78
0122 4400000000-E 1110 WORK ZONE SIGNS (STAT) 208 SF 4.897 1018.58 7.50 1560.00 8.77 1824.16
0123 4405000000-E 1110 WORK ZONE SIGNS (PORT) 410 SF 24.00 9840.00 8.50 3485.00 11.16 4575.60
0124 4410000000-E 1110 WORK ZONE SIGNS (BARR) 68 SF 7.25 493.00 8.00 544.00 6.69 454.92
0125 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 2550.00 2550.00 4000.00 4000.00 2965.46 2965.46
0126 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 22000.00 22000.00 15000.00 15000.00 12612.61 12612.61
0127  4430000000-N 1130 DRUMS 100 EA 49.00 4900.00 41.00 4100.00 56.79 5679.00
0128 4435000000-N 1135 CONES 50 EA 17.00 850.00 17.00 850.00 20.00 1000.00
0129 4445000000-E 1145 BARRICADES (TYPE Ili) 184 LF 49.00 9016.00 20.00 3680.00 22.72 4180.48
0130 4455000000-N 1150 FLAGGER 38 DAY 200.00 7600.00 300.00 11400.00 293.24 11143.12
0131 4480000000-N 1165 TMA 1 EA 20614.43 20614.43 8900.00 8900.00 25231.53 25231.53
0132 4516000000-N 1180 SKINNY DRUM 50 EA 32.00 1600.00 30.00 1500.00 36.59 1829.50
0133 4685000000-E 1205 THERMO PVT MKG LINES 4"90 368 LF 2.50 920.00 2.60 956.80 3.16 1162.88
0134 4686000000-E 1205 THERMO PVT MKG LINES 4"120 378 LF 2.55 963.90 2.60 982.80 321 1213.38
0135 4710000000-E 1205 24"WIDE THERMO 120 MILS 160 LF 11.00 1760.00 12.00 1920.00 13.88 2220.80
0136 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 12 EA 175.00 2100.00 180.00 2160.00 220.83 2649.96
0137 4847100000-E 1205 POLYUREA LINES (6" *****) 77,841 LF 1.02 79397.82 1.10 85625.10 1.29 100414.89
(HIGHLY REFLECTIVE ELEMENTS)
0138 4847120000-E 1205 POLYUREA LINES (12" **) 2,446 LF 2.65 6481.90 2.80 6848.80 3.34 8169.64
(HIGHLY REFLECTIVE ELEMENTS)
0139 4905000000-N 1253 SNOWPLB PVMT MRKER 647 EA 30.00 19410.00 32.00 20704.00 37.85 24488.95
0140 5325800000-E 1510 8" WATER LINE 700 LF 42.00 29400.00 48.00 33600.00 35.33 24731.00
0141 5546000000-E 1515 8" VALVE 2 EA 1150.00 2300.00 1600.00 3200.00 2271.41 4542.82
0142 5835700000-E 1540 16" ENCASEMENT PIPE 390 LF 52.00 20280.00 65.00 25350.00 82.02 31987.80
0143 6000000000-E 1605 TEMPORARY SILT FENCE 35,000 LF 1.85 64750.00 1.80 63000.00 2.52 88200.00
0144 6006000000-E 1610 EROS CONTRL STONE CL A 1,000 TON 61.00 61000.00 75.00 75000.00 71.93 71930.00
0145 6009000000-E 1610 EROS CONTRL STONE CL B 5,000 TON 61.00 305000.00 75.00 375000.00 71.93 359650.00
0146 6012000000-E 1610 SEDIMENT CONTROL STONE 5,000 TON 43.00 215000.00 54.00 270000.00 54.26 271300.00
0147 6015000000-E 1615 TEMPORARY MULCHING 100 ACR 400.08 40008.00 430.00 43000.00 469.55 46955.00



OCT 11, 2013 11:36 AM
TIP NO R-2633BB

FED AID NO NHS-0017(131)
GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

BRUNSWICK, NEW HANOVER
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2.940 MI

5/ 24
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BALFOUR BEATTY

INFRASTRUCTURE INC

FLATIRON CONSTRUCTORS INC

DRAGADOS USA INC

ATLANTA, GA FIRESTONE, CO NEW YORK, NY
0148 6018000000-E 1620 SEED FOR TEMP SEEDING 2,900 LB 2.751 7977.90 8.20 23780.00 2.39 6931.00
0149 6021000000-E 1620 FERT FOR TEMP SEEDING 13.25 TON 900.18 11927.39 1100.00 14575.00 1261.90 16720.18
0150 6024000000-E 1622 TEMPORARY SLOPE DRAINS 10,000 LF 9.00 90000.00 11.00 110000.00 13.88 138800.00
0151  6029000000-E SP SAFETY FENCE 11,000 LF 1.00 11000.00 1.30 14300.00 1.51 16610.00
0152 6030000000-E 1630 SILT EXCAVATION 15,000 CY 13.00 195000.00 4.50 67500.00 8.20 123000.00
0153  6036000000-E 1631 MATTING FOR EROS CONTROL 25,000 SY 1.40 35000.00 1.10 27500.00 3.16 79000.00
0154 6037000000-E SP COIR FIBER MAT 500 SY 6.001 3000.50 6.20 3100.00 9.47 4735.00
0155 6038000000-E SP PERM SOIL REINF MAT 750 SY 4.501 3375.75 6.50 4875.00 9.47 7102.50
0156  6042000000-E 1632 1/4" HARDWARE CLOTH 4,800 LF 4.251 20404.80 4.50 21600.00 5.36 25728.00
0157 6048000000-E SP FLOAT TURBIDITY CURTAIN 150 SY 32.00 4800.00 32.00 4800.00 24.29 3643.50
0158 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 254.00 1016.00 750.00 3000.00 512.38 2049.52
0159 6071012000-E SP COIR FIBER WATTLE 350 LF 7.001 2450.35 13.00 4550.00 15.15 5302.50
0160 6071020000-E SP  POLYACRYLAMIDE (PAM) 275 LB 6.001 1650.28 6.20 1705.00 7.57 2081.75
0161 6071030000-E 1640 COIR FIBER BAFFLE 5,000 LF 5.751 28755.00 4.60 23000.00 5.68 28400.00
0162 6071050000-E SP (1 lS/;])I\AMER 5 EA 800.00 4000.00 1100.00 5500.00 1261.90 6309.50
0163 6071050000-E SP :;'I")SKIMMER 3 EA 950.00 2850.00 1350.00 4050.00 15142.69 45428.07
0164 6084000000-E 1660 SEEDING AND MULCHING 150 ACR 1550.31 232546.50 1800.00 270000.00 2145.22 321783.00
0165 6087000000-E 1660 MOWING 50 ACR 60.012 3000.60 105.00 5250.00 126.19 6309.50
0166 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,350 LB 3.251 4388.85 6.20 8370.00 7.57 10219.50
0167 6093000000-E 1661 FERT FOR REPAIR SEEDING 10.25 TON 900.18 9226.85 1100.00 11275.00 1261.90 12934.48
0168 6096000000-E 1662 SEED FOR SUPP SEEDING 5,675 LB 3.501 19868.18 6.20 35185.00 7.57 42959.75
0169 6108000000-E 1665 FERTILIZER TOPDRESSING 170 TON 900.18 153030.60 650.00 110500.00 757.13 128712.10
0170 6114500000-N 1667 SPECIALIZED HAND MOWING 40 VHR 45.009 1800.36 85.00 3400.00 100.95 4038.00
0171 6117000000-N SP RESPONSE FOR EROS CONTROL 125 EA 40.008 5001.00 1.05 131.25 157.74 19717.50
0172 6123000000-E 1670 REFORESTATION 5 ACR 1000.20 5001.00 1100.00 5500.00 1261.90 6309.50
0173  6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 10 ACR 6001.20 60012.00 5900.00 59000.00 8833.24 88332.40
COMPOST BLANKET
0174 7060000000-E 1705 SIGNAL CABLE 1,400 LF 3.75 5250.00 1.45 2030.00 5.07 7098.00
0175 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 11 EA 825.00 9075.00 750.00 8250.00 1114.56 12260.16
0176 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 800.00 800.00 950.00 950.00 1080.81 1080.81
0177 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1275.00 1275.00 1320.00 1320.00 1722.50 1722.50
0178 7300000000-E 1715 HNZPI:?VED TRENCH (*#sissitir) 750 LF 7.00 5250.00 7.00 5250.00 9.46 7095.00
0179 7300000000-E 1715 kJZNZPQVED TRENCH (*#tissitis) 30 LF 7.00 210.00 9.00 270.00 9.46 283.80
0180 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 900 LF 4.20 3780.00 4.00 3600.00 5.67 5103.00
0181 7301000000-E 1715 (DlIRzﬁ)CT DRILL (o) 250 LF 18.00 4500.00 15.00 3750.00 24.32 6080.00
0182 7301000000-E 1715 (DZIRZE)CT DRILL (i) 200 LF 18.00 3600.00 19.00 3800.00 24.32 4864.00
0183  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 11 EA 175.00 1925.00 475.00 5225.00 236.43 2600.73
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ATLANTA, GA FIRESTONE, CO NEW YORK, NY
0184 7360000000-N 1720 WOOD POLE 4 EA 900.00 3600.00 1050.00 4200.00 1215.88 4863.52
0185 7372000000-N 1721 GUY ASSEMBLY 6 EA 340.00 2040.00 375.00 2250.00 459.34 2756.04
0186 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 825.00 825.00 850.00 850.00 1114.57 1114.57
0187 7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 EA 450.00 1800.00 410.00 1640.00 607.94 2431.76
0188  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,500 LF 5.40 8100.00 7.00 10500.00 7.29 10935.00
0189 7456000000-E 1726 I(.JiAS-IN CABLE (#wwex) 5000 LF 1.25 6250.00 1.05 5250.00 1.69 8450.00
0190 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 1 EA 10728.00 10728.00 14000.00 14000.00 14493.28 14493.28
0191 7590000000-N SP DBL MAST ARM WITH METAL POLE 1 EA 14320.00 14320.00 17000.00 17000.00 19345.99 19345.99
0192 7613000000-N SP  SOIL TEST 2 EA 1200.00 2400.00 1300.00 2600.00 858.10 1716.20
0193 7614100000-E SP DRILLED PIER FOUND 14 Ccvy 1025.00 14350.00 740.00 10360.00 1384.75 19386.50
0194 7631000000-N SP  MAST ARM W/ MTL POLE DES 2 EA 125.00 250.00 205.00 410.00 168.88 337.76
0195 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 850.00 1700.00 1400.00 2800.00 1148.34 2296.68
0196 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 12520.00 25040.00 14500.00 29000.00 16914.23 33828.46
0197 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 10 EA 100.00 1000.00 95.00 950.00 135.10 1351.00
0198 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 200.00 400.00 500.00 1000.00 270.21 540.42
0250 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 2020177.23 1500000.00 1943144.50
0251 0000700000-N SP  FIELD OFFICE Lump Sum 162000.00 70000.00 227140.37
WALL ITEMS
0199 8847000000-E SP  GENERIC RET WALL ITEM (SF) 15,039 SF 100.00 1503900.00 130.00 1955070.00 38.80 583513.20
MSE RETAINING WALL NO 1
0200 8847000000-E SP  GENERIC RET WALL ITEM (SF) 4,729 SF 75.00 354675.00 125.00 591125.00 39.43 186464.47
MSE RETAINING WALL NO 2
0201 8847000000-E SP  GENERIC RET WALL ITEM (SF) 8,463 SF 96.00 812448.00 135.00 1142505.00 39.05 330480.15
MSE RETAINING WALL NO 3
STRUCTURE ITEMS
0202 8017000000-N SP  CM&R TEMP ACCESS **##xwsix Lump Sum 10347000.00 18000000.00 15787692.40
(353+32.50-L-)
0203 8112730000-N 450 PDATESTING 45 EA 1900.00 85500.00 3300.00 148500.00 7008.00 315360.00
0204 8147000000-E 420 REINF CONCRETE DECK SLAB 627,059 SF 27.454 17215277.79 19.50 12227650.50 16.31 10227332.29
0205 8154000000-E 420 REINF CONC DECK SLAB,LTWT 64,606 SF 46.208 2985314.05 38.00 2455028.00 33.13 2140396.78
0206 8161000000-E 420 GROOVING BRIDGE FLOORS 625,253 SF 0.25 156313.25 0.50 312626.50 0.20 125050.60
0207 8175000000-E 420 CLASS AA CONC (BRIDGE) 16,377.3 CY 724.907 11872019.41 500.00 8188650.00 622.80 10199782.44
0208 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 781 CY 740.74 578517.94 670.00 523270.00 830.14 648339.34
0209 8210000000-N 422 BRG APPR SLAB **xwiscirck Lump Sum 22500.00 25000.00 13609.51
(16+73.17-RP C4-)
0210 8210000000-N 422 BRG APPR SLAB **xwiscirck Lump Sum 22500.00 26000.00 13011.00
(21+47.09-RP B4-)
0211 8210000000-N 422 BRG APPR SLAB **xwiscirck Lump Sum 33000.00 36000.00 18140.55
(353+32.50-L-LT)
0212 8210000000-N 422 BRG APPR SLAB **xwiscirck Lump Sum 33000.00 36000.00 18140.55

(353+32.50-L-RT)
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0213 8210000000-N 422 BRG APPR SLAB weienks Lump Sum 33000.00 36000.00 18908.22
(398+75.47-L-LT)

0214 8210000000-N 422 BRG APPR SLAB weonks Lump Sum 33000.00 37000.00 19189.05
(398+75.47-L-RT)

0215 8210000000-N 422 BRG APPR SLAB weinnks Lump Sum 37000.00 40000.00 20736.08
(425+60.75-L-LT)

0216 8210000000-N 422 BRG APPR SLAB wemnks Lump Sum 33000.00 37000.00 18459.72
(425+60.75-L-RT)

0217 8210000000-N 422 BRG APPR SLAB weiinks Lump Sum 32500.00 36000.00 18146.17
(440+50.13-L-LT)

0218 8210000000-N 422 BRG APPR SLAB weonks Lump Sum 32000.00 36000.00 18141.46
(440+50.13-L-RT)

0219 8217000000-E 425 REINF STEEL (BRIDGE) 109,668 LB 0.721 79070.63 0.70 76767.60 0.75 82251.00

0220 8224000000-E 425 EPOXY COAT REINF STL BRDG 3,165,144 LB 0.805 2547940.92 0.78 2468812.32 0.86 2722023.84

0221 8226000000-E 425 EPOXY CTD SPIR REINF STL BRG 120,862 LB 1.701 205586.26 1.00 120862.00 175 211508.50

0222 8262000000-E 430 45" PRESTR CONCRETE GIRDR 690.9 LF 260.00 179634.00 265.00 183088.50 216.19 149365.67

0223 8265000000-E 430 54" PRESTR CONCRETE GIRDR 395149 LF 200.00 790298.00 225.00 889085.25 216.49 855458.07

0224 8277000000-E 430 72" MOD PRESTR CONC GIRDR 1,752.03 LF 220.00 385446.60 275.00 481808.25 243.33 426321.46

0225 8333000000-E 450 16" PRESTR CONC PILES 2,080 LF 52.00 108160.00 48.00 99840.00 87.22 181417.60

0226 8350000000-E 450 24" PRESTR CONC PILES 31,900 LF 80.00 2552000.00 115.00 3668500.00 115.72 3691468.00

0227 8364000000-E 450 HP12X53 PILES 10,450 LF 45.00 470250.00 56.00 585200.00 73.43 767343.50

0228 8392500000-E 450 PREDRILLING FOR PILES 28,662 LF 10.00 286620.00 8.40 240760.80 1855 531680.10

0229 8393000000-N 450 PILE REDRIVES 602 EA 200.00 120400.00 550.00 331100.00 743.26 44744252

0230 8503000000-E 460 CONCRETE BARRIER RAIL 27917 LF 52.00 145168.40 58.00 161918.60 55.05 153683.09

0231 8505000000-E 460 VERT CONC BARRIER RAIL 28,809.47 LF 52.00 1498092.44 55.00 1584520.85 48.27 1390633.12

0232 8524000000-E sp ’(*;"Z%HAIN LINK FENCE 2,495.23 LF 93.00 232056.39 95.00 237046.85 132.93 331690.92

0233  8531000000-E 462 4" SLOPE PROTECTION 4390 SY 110.00 482900.00 65.00 285350.00 40.70 178673.00

0234 8594000000-E 876 RIPRAPB 20 TON 62.00 1240.00 150.00 3000.00 110.79 2215.80

0235 8608000000-E 876 RIP RAP Il (2-0") 5,575 TON 72.00 401400.00 70.00 390250.00 81.30 45324750

0236 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 6,195 SY 1.50 9292.50 2.00 12390.00 3.12 19328.40

0237 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 265000.00 373000.00 387782.39

0238 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 1220000.00 1200000.00 1462578.57

0239 8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 131000.00 155000.00 79498.77

0240 8741000000-N SP STR DRN SYS *rkeriins Lump Sum 174000.00 110000.00 275561.66
(353+32.50-L-LT)

0241 8741000000-N SP STR DRN SYS *rericnns Lump Sum 173000.00 110000.00 275561.66
(353+32.50-L-RT)

0242  8744000000-N SP  SOLAR ARRAY SUPPT PLTFORM Lump Sum 60000.00 60000.00 35963.92

0243  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 70000.00 100000.00 29514.94
PLASTIC LUMBER FENDER BOARDS @ BENT 7

0244 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 1000000.00 625000.00 970027.11
POST TENSIONING TENDONS

0245 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 150000.00 155000.00 227261.03

STATIC AXIAL COMPRESSIVE LOAD TEST ON 30" SQ

VOIDED PRESTR CONC PILE
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0246 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 34,290 LF 140.00 4800600.00 148.00 5074920.00 154.83 5309120.70
30" VOIDED PRESTR CONC PILES

0247 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 16,264 LF 190.00 3090160.00 185.00 3008840.00 224.63 3653382.32
36" VOIDED PRESTR CONC PILES

0248 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 51,250.6 LF 250.00 12812650.00 250.00 12812650.00 277.25 14209228.85
78" PRESTR CONC GIRDERS

0249 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 7,210 LF 800.00 5768000.00 526.58 3796641.80 647.03 4665086.30
78" P-T PRESTR CONC GIRDERS
CONTRACT TOTAL TOTAL 124368202.88 TOTAL 125998054.47 TOTAL 126641753.03
ROADWAY ITEMS SUB-TOTAL 37935771.30 SUB-TOTAL 40707276.65 SUB-TOTAL 41744538.74
WALL ITEMS SUB-TOTAL 2671023.00 SUB-TOTAL 3688700.00 SUB-TOTAL 1100457.82
STRUCTURE ITEMS SUB-TOTAL 83761408.58 SUB-TOTAL 81602077.82 SUB-TOTAL 83796756.47



OCT 11, 2013 11:36 AM

BRUNSWICK, NEW HANOVER

TIP NO R-2633BB 34491.3.GVS4 200PM 9/ 24 004
SEP 17 2013 €203198
FED AID NO NHS-0017(131) 2.940 MI
GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.
PCL CIVIL CONSTRUCTORS INC W. C. ENGLISH, INC. PARSONS TRANSPORTATION
GROUP INC.
TAMPA, FL LYNCHBURG, VA GREENVILLE, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 5712900.00 6555000.00 6673000.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 6750000.00 1000000.00 902000.00
0003 0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 8500.00 34000.00 8500.00 34000.00 10000.00 40000.00
0004 0015000000-N 205 SEALING ABANDONED WELLS 5 EA 2000.00 10000.00 2200.00 11000.00 1800.00 9000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 59,000 CY 12.00 708000.00 7.43 438370.00 6.00 354000.00
0006 0029000000-N SP  REINF BRG APPR *reesix Lump Sum 16000.00 60000.00 40000.00
(317+50 -L-LT)
0007 0029000000-N SP  REINF BRG APPR *reesis Lump Sum 16000.00 60000.00 40000.00
(317+50 -L-RT)
0008 0029000000-N SP  REINF BRG APPR *rersix Lump Sum 12000.00 48000.00 40000.00
(398+75.47 -L-LT)
0009 0029000000-N SP  REINF BRG APPR *reesix Lump Sum 12000.00 48000.00 40000.00
(398+75.47 -L-RT)
0010 0029000000-N SP  REINF BRG APPR *reesix Lump Sum 15000.00 54000.00 40000.00
(425+60.75 -L-LT)
0011 0029000000-N SP REINF BRG APPR *reesix Lump Sum 14000.00 48000.00 40000.00
(425+60.75 -L-RT)
0012 0036000000-E 225 UNDERCUT EXCAVATION 4,500 CY 7.00 31500.00 8.26 37170.00 13.00 58500.00
0013 0106000000-E 230 BORROW EXCAVATION 2,240,000 CY 3.50 7840000.00 7.40 16576000.00 6.50 14560000.00
0014 0134000000-E 240 DRAINAGE DITCH EXCAVATION 4700 CY 7.00 32900.00 8.80 41360.00 6.00 28200.00
0015 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 520 SY 4.50 2340.00 4.70 2444.00 11.00 5720.00
0016 0177000000-E 250 BREAKING OF EXT ASPH PVMT 3,430 SY 5.00 17150.00 3.50 12005.00 1.20 4116.00
0017 0192000000-N 260 PROOF ROLLING 20 HR 300.00 6000.00 200.00 4000.00 300.00 6000.00
0018 0195000000-E 265 SELECT GRANULAR MATERIAL 4,500 CY 3.50 15750.00 70.00 315000.00 8.00 36000.00
0019 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 12,200 SY 2.00 24400.00 1.85 22570.00 2.00 24400.00
0020 0241000000-E SP  GENERIC GRADING ITEM (SY) 16,400 SY 3.00 49200.00 2.00 32800.00 4.00 65600.00
GEOGRID FOR BRIDGE END SLOPES
0021 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,070 TON 36.50 39055.00 49.00 52430.00 90.00 96300.00
0022 0320000000-E 300 FND CONDIT GEOTEXTILE 3,350 SY 2.75 9212.50 2,50 8375.00 1.20 4020.00
0023 0344000000-E 310 18" SIDE DRAIN PIPE 2,828 LF 28.00 79184.00 51.72 146264.16 58.00 164024.00
0024 0345000000-E 310 24" SIDE DRAIN PIPE 144 LF 37.00 5328.00 55.00 7920.00 88.00 12672.00
0025 0348000000-E 310 Zé%'DE DRAIN PIPE ELBOW 38 EA 365.00 13870.00 400.00 15200.00 370.00 14060.00
0026 0348000000-E 310 (;4 %IDE DRAIN PIPE ELBOW 2 EA 310.00 620.00 600.00 1200.00 420.00 840.00
0027 0372000000-E 310 18" RC PIPE CULV II 400 LF 27.25 10900.00 50.00 20000.00 52.00 20800.00
0028 0378000000-E 310 24"RCPIPE CULV Il 536 LF 35.00 18760.00 56.63 30353.68 72.00 38592.00
0029 0408000000-E 310 54" RC PIPE CULV II 128 LF 163.00 20864.00 200.00 25600.00 300.00 38400.00
0030 0448000000-E 310 ZZ*E;'")RCP CULV CLASS IV 232 LF 100.00 23200.00 190.00 44080.00 210.00 48720.00
0031 0448300000-E 310 18"RCP CULV CLASS IV 3,208 LF 30.00 96240.00 51.00 163608.00 48.00 153984.00
0032 0448400000-E 310 24" RCP CULV CLASS IV 72 LF 40.00 2880.00 75.50 5436.00 80.00 5760.00
0033 0448500000-E 310 30"RCP CULV CLASS IV 136 LF 55.00 7480.00 103.25 14042.00 100.00 13600.00
0034 0448600000-E 310 36" RCP CULV CLASS IV 1212 LF 71.25 86355.00 122.10 147985.20 100.00 121200.00
0035 0448700000-E 310 42"RCP CULV CLASS IV 320 LF 87.00 27840.00 132.60 42432.00 118.00 37760.00



OCT 11, 2013 11:36 AM BRUNSWICK, NEW HANOVER
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GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

PCL CIVIL CONSTRUCTORS INC W. C. ENGLISH, INC. PARSONS TRANSPORTATION
GROUP INC.

TAMPA, FL LYNCHBURG, VA GREENVILLE, SC

0036 0588000000-E 310 18" CS PIPE CULV 0.064" 148 LF 31.50 4662.00 51.65 7644.20 50.00 7400.00
0037 0636000000-E 310 (IBC% ISIéE?W*****"THICK 2 EA 235.00 470.00 295.50 591.00 405.00 810.00
0038 0995000000-E 340 PIPE REMOVAL 192 LF 16.00 3072.00 10.00 1920.00 19.00 3648.00
0039 1011000000-N 500 FINE GRADING Lump Sum 6175000.00 1000000.00 344000.00
0040 1099500000-E 505 SHALLOW UNDERCUT 1,000 CY 6.00 6000.00 13.82 13820.00 12.00 12000.00
0041 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,900 TON 33.00 62700.00 35.80 68020.00 50.00 95000.00
0042 1110000000-E 510 STABILIZER AGGREGATE 6,250 TON 0.01 62.50 41.40 258750.00 47.00 293750.00
0043  1121000000-E 520 AGGREGATE BASE COURSE 67,700 TON 33.50 2267950.00 36.90 2498130.00 45.00 3046500.00
0044 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 35.00 17500.00 4150 20750.00 67.00 33500.00
0045 1275000000-E 600 PRIME COAT 288.75 GAL 5.00 1443.75 12.35 3566.06 14.00 4042.50
0046 1491000000-E 610 ASP CONC BASE CRS B25.0C 17,600 TON 4555 801680.00 52.66 926816.00 58.00 1020800.00
0047  1498000000-E 610 ASP CONC INTR CRS 119.0B 1,700 TON 53.00 90100.00 57.83 98311.00 68.00 115600.00
0048 1503000000-E 610 ASP CONC INTR CRS 119.0C 15,300 TON 45.30 693090.00 54.50 833850.00 56.00 856800.00
0049 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,100 TON 50.00 105000.00 63.30 132930.00 64.00 134400.00
0050 1523000000-E 610 ASP CONC SURF CRS S9.5C 14,200 TON 47.40 673080.00 57.60 817920.00 59.00 837800.00
0051 1575000000-E 620 ASP FOR PLANT MIX 2,545 TON 565.00 1437925.00 499.10 1270209.50 730.00 1857850.00
0052 1840000000-E 665 MILLED RUMBLE STRIPS 29,600 LF 0.25 7400.00 0.15 4440.00 0.22 6512.00
0053 2022000000-E 815 SUBDRAIN EXCAVATION 336 CY 28.00 9408.00 26.34 8850.24 15.00 5040.00
0054 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 4.00 4000.00 3.70 3700.00 175.00 175000.00
0055 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 70.00 11760.00 68.40 11491.20 86.00 14448.00
0056 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 3.00 3000.00 19.50 19500.00 6.80 6800.00
0057 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 26.00 52.00 370.00 740.00 600.00 1200.00
0058 2077000000-E 815 6" OUTLET PIPE 12 LF 50.00 600.00 42.00 504.00 40.00 480.00
0059 2209000000-E 838 ENDWALLS 17.1 cY 800.00 13680.00 900.00 15390.00 1400.00 23940.00
0060 2220000000-E 838 REINFORCED ENDWALLS 5 CY 900.00 4500.00 1200.00 6000.00 850.00 4250.00
0061 2253000000-E 840 PIPE COLLARS 0.55 CY 1050.00 577.50 1670.00 918.50 4100.00 2255.00
0062 2286000000-N 840 MASNRY DRAINAGE STRUCT 81 EA 1750.00 141750.00 1100.00 89100.00 1100.00 89100.00
0063 2308000000-E 840 MASNRY DRAINAGE STRUCT 422 LF 350.00 14770.00 250.00 10550.00 230.00 9706.00
0064 2354000000-N 840 FRAME W/GRATE 840.22 STD 1 EA 1000.00 1000.00 624.00 624.00 650.00 650.00
0065 2364200000-N 840 FRAME W/2GRTS 840.20 STD 38 EA 950.00 36100.00 550.00 20900.00 630.00 23940.00
0066 2365000000-N 840 FRAME W/2GRTS 840.22 STD 28 EA 1250.00 35000.00 718.70 20123.60 850.00 23800.00
0067 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 725.00 1450.00 550.00 1100.00 450.00 900.00
0068 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 14 EA 2500.00 35000.00 1470.00 20580.00 1600.00 22400.00
0069 2556000000-E 846 SHOULDER BERM GUTTER 9,400 LF 12.50 117500.00 17.13 161022.00 15.00 141000.00
0070 2647000000-E 852 5"MONO CONC ISLANDS (SURF MTD) 440 SY 36.00 15840.00 42.10 18524.00 45.00 19800.00
0071 2703000000-E 854 E:TOZI\)IC BARRIER TYPE *##xxx 200 LF 200.00 40000.00 239.14 47828.00 260.00 52000.00
0072 2717000000-E 854 E/TAS HT CONC BARRIER *#xkx 700 LF 200.00 140000.00 239.14 167398.00 280.00 196000.00
0073 2815000000-N 858 ADJDROP INLETS 1 EA 475.00 475.00 1555.00 1555.00 1200.00 1200.00

0074 2938000000-N 859 CONVERT DI TO JB W/MH 1 EA 900.00 900.00 1555.00 1555.00 4500.00 4500.00



OCT 11, 2013 11:36 AM BRUNSWICK, NEW HANOVER

TIP NO R-2633BB 34491.3.GVS4 2:00PM 11/ 24 004
SEP 17 2013 C203198
FED AID NO NHS-0017(131) 2.940 MI

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

PCL CIVIL CONSTRUCTORS INC W. C. ENGLISH, INC. PARSONS TRANSPORTATION
GROUP INC.
TAMPA, FL LYNCHBURG, VA GREENVILLE, SC
0075 3000000000-N SP  IMPACT ATTEN TYPE 350 1 EA 15000.00 15000.00 14725.00 14725.00 19000.00 19000.00
0076 3030000000-E 862 STL BM GUARDRAIL 11,300 LF 15.00 169500.00 15.50 175150.00 16.00 180800.00
0077 3045000000-E 862 SBGR SHOP CURVED 75 LF 18.00 1350.00 18.18 1363.50 20.00 1500.00
0078 3105000000-N 862 SBGR TERM SECT 4 EA 41.00 164.00 42.10 168.40 40.00 160.00
0079 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 35.00 350.00 36.80 368.00 40.00 400.00
0080 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 500.00 500.00 579.54 579.54 350.00 350.00
0081 3210000000-N 862 GR ANCHOR TYPE CAT-1 5 EA 500.00 2500.00 47417 2370.85 550.00 2750.00
0082 3270000000-N SP  GR ANCHOR TYPE 350 6 EA 1800.00 10800.00 1896.69 11380.14 2000.00 12000.00
0083 3285000000-N SP  GR ANCHOR TYPE M-350 8 EA 1500.00 12000.00 1633.26 13066.08 1900.00 15200.00
0084 3317000000-N 862 GR ANCHOR TYPE B-77 28 EA 1400.00 39200.00 1501.54 42043.12 2000.00 56000.00
0085 3389200000-E 865 CABLE GUIDERAIL 6,600 LF 6.50 42900.00 7.11 46926.00 8.00 52800.00
0086 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 10 EA 40.00 400.00 42.10 421.00 45.00 450.00
0087 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 12 EA 1500.00 18000.00 1633.26 19599.12 1900.00 22800.00
0088 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 10,400 LF 2.50 26000.00 2.60 27040.00 2.80 29120.00
0089 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 680 EA 14.00 9520.00 14.70 9996.00 16.00 10880.00
0090 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 140 EA 28.00 3920.00 2950 4130.00 23.00 3220.00
0091 3533000000-E 866 CHN LK FENCE **" FABRIC 7,700 LF 14.00 107800.00 15.60 120120.00 13.00 100100.00
(120"
0092 3533000000-E 866 CHN LK FENCE **" FABRIC 3,200 LF 9.00 28800.00 9.22 29504.00 9.50 30400.00
(72")
0093  3539000000-E 866 MET LINE PST *" CL FEN 640 EA 80.00 51200.00 87.30 55872.00 165.00 105600.00
(120"
0094 3539000000-E 866 MET LINE PST *" CL FEN 270 EA 48.00 12960.00 51.63 13940.10 115.00 31050.00
(72")
0095  3545000000-E 866 MET TERM PST **" CL FEN 40 EA 160.00 6400.00 175.00 7000.00 230.00 9200.00
(120"
0096 3545000000-E 866 MET TERM PST **" CL FEN 20 EA 125.00 2500.00 136.75 2735.00 185.00 3700.00
(72")
0097 3557000000-E 866 ADDITIONAL BARBED WIRE 100 LF 1.00 100.00 1.05 105.00 1.20 120.00
0098 3564000000-E 866 SGL GATE **HIGH, **WIDE, **OPEN 2 EA 1800.00 3600.00 1844.00 3688.00 2800.00 5600.00
(120", 20', 20
0099 3564000000-E 866 SGL GATE **HIGH, **WIDE, **OPEN 1 EA 1200.00 1200.00 1210.00 1210.00 2100.00 2100.00
(72", 20', 20))
0100 3628000000-E 876 RIP RAP, CLASS | 30 TON 70.00 2100.00 66.25 1987.50 190.00 5700.00
0101 3649000000-E 876 RIP RAP, CLASS B 1,410 TON 67.00 94470.00 66.25 93412.50 100.00 141000.00
0102 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,600 SY 3.00 13800.00 2.50 11500.00 2.80 12880.00
0103  4048000000-E 902 REINF CONC FOUNDTN 35 CY 950.00 33250.00 684.91 23971.85 750.00 26250.00
0104 4054000000-E 902 PLN CONC FOUNDTN 1 cy 750.00 750.00 474.17 47417 1.20 1.20
0105 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 6,877 LB 3.00 20631.00 411 28264.47 4.50 30946.50
0106 4066000000-E 903 SUPPORTS, SIMPLE STL BM 15,928 LB 2,50 39820.00 2.90 46191.20 3.50 55748.00
0107 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 493 LF 8.00 3944.00 4.45 2193.85 5.50 2711.50
0108 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 25 EA 38.00 950.00 71.50 1787.50 42.00 1050.00
0109 4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 118.00 118.00 100.00 100.00 115.00 115.00

0110 4102000000-N 904 SIGN ERECTION, TYPE E 12 EA 87.00 1044.00 47.30 567.60 60.00 720.00



OCT 11, 2013 11:36 AM BRUNSWICK, NEW HANOVER

TIP NO R-2633BB 34491.3.GVS4 2:00PM 12/ 24 004
SEP 17 2013 C203198
FED AID NO NHS-0017(131) 2.940 MI

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

PCL CIVIL CONSTRUCTORS INC W. C. ENGLISH, INC. PARSONS TRANSPORTATION

GROUP INC.

TAMPA, FL LYNCHBURG, VA GREENVILLE, SC
0111 4108000000-N 904 SIGN ERECTION, TYPE F 7 EA 115.00 805.00 68.40 478.80 110.00 770.00
0112  4109000000-N 904 (SAI)GN ERECTION, TYPE *** (OVRHD) 3 EA 3900.00 11700.00 500.00 1500.00 3000.00 9000.00
0113  4109000000-N 904 (SBI)GN ERECTION, TYPE *** (OVRHD) 2 EA 315.00 630.00 500.00 1000.00 1800.00 3600.00
0114 4110000000-N 904 (sAl)GN ERECTION, TYPE *** (GRD MTD) 12 EA 575.00 6900.00 500.00 6000.00 400.00 4800.00
0115 4110000000-N 904 (SBI)GN ERECTION, TYPE *** (GRD MTD) 9 EA 290.00 2610.00 500.00 4500.00 300.00 2700.00
0116 4114000000-N 904 SIGN ERECTION, MILEMARKERS 25 EA 12.50 312.50 79.00 1975.00 52.00 1300.00
0117 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 1 EA 525.00 525.00 395.14 395.14 500.00 500.00
0118 4116000000-N 904 SIGN ERECTION, OVERLAY (GRD MTD) 9 EA 525.00 4725.00 395.14 3556.26 500.00 4500.00
0119 4152000000-N 907 DISPOSE SIGN SYST STL BM 5 EA 700.00 3500.00 158.06 790.30 300.00 1500.00
0120 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 25.00 125.00 1.05 5.25 1.20 6.00
0121 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 7 EA 575.00 4025.00 263.43 1844.01 120.00 840.00
0122 4400000000-E 1110 WORK ZONE SIGNS (STAT) 208 SF 7.50 1560.00 7.30 1518.40 6.00 1248.00
0123 4405000000-E 1110 WORK ZONE SIGNS (PORT) 410 SF 21.00 8610.00 12.75 5227.50 12.00 4920.00
0124 4410000000-E 1110 WORK ZONE SIGNS (BARR) 68 SF 10.00 680.00 23.00 1564.00 6.00 408.00
0125 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 3500.00 3500.00 4300.00 4300.00 5000.00 5000.00
0126 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 15000.00 15000.00 7000.00 7000.00 18000.00 18000.00
0127  4430000000-N 1130 DRUMS 100 EA 45.00 4500.00 62.00 6200.00 62.00 6200.00
0128 4435000000-N 1135 CONES 50 EA 25.00 1250.00 30.00 1500.00 31.00 1550.00
0129 4445000000-E 1145 BARRICADES (TYPE Ili) 184 LF 40.00 7360.00 55.00 10120.00 31.00 5704.00
0130 4455000000-N 1150 FLAGGER 38 DAY 200.00 7600.00 200.00 7600.00 165.00 6270.00
0131 4480000000-N 1165 TMA 1 EA 5000.00 5000.00 9900.00 9900.00 11000.00 11000.00
0132 4516000000-N 1180 SKINNY DRUM 50 EA 40.00 2000.00 55.00 2750.00 50.00 2500.00
0133 4685000000-E 1205 THERMO PVT MKG LINES 4"90 368 LF 2.50 920.00 2.60 956.80 0.60 220.80
0134 4686000000-E 1205 THERMO PVT MKG LINES 4"120 378 LF 2.55 963.90 2.70 1020.60 0.70 264.60
0135 4710000000-E 1205 24"WIDE THERMO 120 MILS 160 LF 11.00 1760.00 11.55 1848.00 8.00 1280.00
0136 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 12 EA 175.00 2100.00 184.40 2212.80 100.00 1200.00
0137 4847100000-E 1205 POLYUREA LINES (6" *****) 77,841 LF 1.00 77841.00 1.05 81733.05 2.25 175142.25

(HIGHLY REFLECTIVE ELEMENTS)
0138 4847120000-E 1205 POLYUREA LINES (12" **) 2,446 LF 2.65 6481.90 2.80 6848.80 4.50 11007.00
(HIGHLY REFLECTIVE ELEMENTS)

0139 4905000000-N 1253 SNOWPLB PVMT MRKER 647 EA 30.00 19410.00 31.55 20412.85 33.00 21351.00
0140 5325800000-E 1510 8" WATER LINE 700 LF 60.00 42000.00 119.00 83300.00 50.00 35000.00
0141 5546000000-E 1515 8" VALVE 2 EA 1500.00 3000.00 2260.00 4520.00 4000.00 8000.00
0142 5835700000-E 1540 16" ENCASEMENT PIPE 390 LF 65.00 25350.00 121.00 47190.00 115.00 44850.00
0143 6000000000-E 1605 TEMPORARY SILT FENCE 35,000 LF 1.80 63000.00 2.85 99750.00 0.01 350.00
0144 6006000000-E 1610 EROS CONTRL STONE CL A 1,000 TON 67.00 67000.00 65.50 65500.00 58.00 58000.00
0145 6009000000-E 1610 EROS CONTRL STONE CL B 5,000 TON 67.00 335000.00 67.00 335000.00 0.01 50.00
0146 6012000000-E 1610 SEDIMENT CONTROL STONE 5,000 TON 51.00 255000.00 47.27 236350.00 0.01 50.00

0147 6015000000-E 1615 TEMPORARY MULCHING 100 ACR 505.00 50500.00 605.00 60500.00 400.00 40000.00



OCT 11, 2013 11:36 AM

BRUNSWICK, NEW HANOVER

TIP NO R-2633BB 34491.3.GVS4 2:00PM 13/ 24 004
SEP 17 2013 C203198
FED AID NO NHS-0017(131) 2.940 MI
GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.
PCL CIVIL CONSTRUCTORS INC W. C. ENGLISH, INC. PARSONS TRANSPORTATION
GROUP INC.
TAMPA, FL LYNCHBURG, VA GREENVILLE, SC
0148 6018000000-E 1620 SEED FOR TEMP SEEDING 2,900 LB 3.50 10150.00 3.70 10730.00 2.75 7975.00
0149 6021000000-E 1620 FERT FOR TEMP SEEDING 13.25 TON 840.00 11130.00 842.97 11169.35 900.00 11925.00
0150 6024000000-E 1622 TEMPORARY SLOPE DRAINS 10,000 LF 10.00 100000.00 30.59 305900.00 0.01 100.00
0151  6029000000-E SP SAFETY FENCE 11,000 LF 1.30 14300.00 1.80 19800.00 1.00 11000.00
0152 6030000000-E 1630 SILT EXCAVATION 15,000 CY 6.00 90000.00 11.31 169650.00 0.01 150.00
0153  6036000000-E 1631 MATTING FOR EROS CONTROL 25,000 SY 1.00 25000.00 1.25 31250.00 1.40 35000.00
0154 6037000000-E SP COIR FIBER MAT 500 SY 6.50 3250.00 5.20 2600.00 6.00 3000.00
0155 6038000000-E SP PERM SOIL REINF MAT 750 SY 6.50 4875.00 5.20 3900.00 4.50 3375.00
0156  6042000000-E 1632 1/4" HARDWARE CLOTH 4,800 LF 4.50 21600.00 2.85 13680.00 4.25 20400.00
0157 6048000000-E SP FLOAT TURBIDITY CURTAIN 150 SY 135.00 20250.00 33.25 4987.50 25.00 3750.00
0158 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 1000.00 4000.00 3750.00 15000.00 460.00 1840.00
0159 6071012000-E SP COIR FIBER WATTLE 350 LF 10.00 3500.00 363.00 127050.00 7.00 2450.00
0160 6071020000-E SP  POLYACRYLAMIDE (PAM) 275 LB 10.00 2750.00 6.85 1883.75 6.00 1650.00
0161 6071030000-E 1640 COIR FIBER BAFFLE 5,000 LF 5.00 25000.00 2.45 12250.00 5.75 28750.00
0162 6071050000-E SP (1 lS/;])I\AMER 5 EA 800.00 4000.00 1000.00 5000.00 1000.00 5000.00
0163 6071050000-E SP :;'I")SKIMMER 3 EA 800.00 2400.00 1200.00 3600.00 1100.00 3300.00
0164 6084000000-E 1660 SEEDING AND MULCHING 150 ACR 1425.00 213750.00 1535.00 230250.00 1550.00 232500.00
0165 6087000000-E 1660 MOWING 50 ACR 70.00 3500.00 79.03 3951.50 60.00 3000.00
0166 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,350 LB 3.50 4725.00 3.15 4252.50 3.25 4387.50
0167 6093000000-E 1661 FERT FOR REPAIR SEEDING 10.25 TON 840.00 8610.00 950.00 9737.50 900.00 9225.00
0168 6096000000-E 1662 SEED FOR SUPP SEEDING 5,675 LB 1.80 10215.00 5.25 29793.75 3.50 19862.50
0169 6108000000-E 1665 FERTILIZER TOPDRESSING 170 TON 810.00 137700.00 737.60 125392.00 900.00 153000.00
0170 6114500000-N 1667 SPECIALIZED HAND MOWING 40 VHR 75.00 3000.00 205.00 8200.00 45.00 1800.00
0171 6117000000-N SP RESPONSE FOR EROS CONTROL 125 EA 1.10 137.50 126.25 15781.25 40.00 5000.00
0172 6123000000-E 1670 REFORESTATION 5 ACR 900.00 4500.00 2370.00 11850.00 1000.00 5000.00
0173  6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 10 ACR 6000.00 60000.00 5575.00 55750.00 5300.00 53000.00
COMPOST BLANKET
0174 7060000000-E 1705 SIGNAL CABLE 1,400 LF 1.40 1960.00 2.45 3430.00 1.60 2240.00
0175 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 11 EA 735.00 8085.00 775.00 8525.00 800.00 8800.00
0176 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 940.00 940.00 865.60 865.60 1000.00 1000.00
0177 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1250.00 1250.00 1036.00 1036.00 1300.00 1300.00
0178 7300000000-E 1715 HNZPI:?VED TRENCH (*#sissitir) 750 LF 6.80 5100.00 6.06 4545.00 7.50 5625.00
0179 7300000000-E 1715 kJZNZPQVED TRENCH (*#tissitis) 30 LF 8.90 267.00 7.80 234.00 10.00 300.00
0180 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 900 LF 4.00 3600.00 4.15 3735.00 4.50 4050.00
0181 7301000000-E 1715 (DlIRzﬁ)CT DRILL (o) 250 LF 14.65 3662.50 20.50 5125.00 17.00 4250.00
0182 7301000000-E 1715 (DZIRZE)CT DRILL (i) 200 LF 18.35 3670.00 24.39 4878.00 21.00 4200.00
0183  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 11 EA 470.00 5170.00 215.25 2367.75 530.00 5830.00



OCT 11, 2013 11:36 AM BRUNSWICK, NEW HANOVER

TIP NO R-2633BB 34491.3.GVS4 2:00PM 14/ 24 004
SEP 17 2013 C203198
FED AID NO NHS-0017(131) 2.940 M

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

PCL CIVIL CONSTRUCTORS INC W. C. ENGLISH, INC. PARSONS TRANSPORTATION
GROUP INC.
TAMPA, FL LYNCHBURG, VA GREENVILLE, SC
0184 7360000000-N 1720 WOOD POLE 4 EA 1050.00 4200.00 1230.00 4920.00 1200.00 4800.00
0185 7372000000-N 1721 GUY ASSEMBLY 6 EA 366.00 2196.00 455.00 2730.00 400.00 2400.00
0186 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 840.00 840.00 422.00 422.00 900.00 900.00
0187 7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 EA 400.00 1600.00 503.00 2012.00 450.00 1800.00
0188  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,500 LF 6.80 10200.00 7.17 10755.00 7.80 11700.00
0189 7456000000-E 1726 I(.JiAS-IN CABLE (#wwex) 5000 LF 1.05 5250.00 0.85 4250.00 1.20 6000.00
0190 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 1 EA 14000.00 14000.00 12460.00 12460.00 14000.00 14000.00
0191 7590000000-N SP DBL MAST ARM WITH METAL POLE 1 EA 17000.00 17000.00 15705.00 15705.00 17000.00 17000.00
0192 7613000000-N SP  SOIL TEST 2 EA 1250.00 2500.00 1100.00 2200.00 1400.00 2800.00
0193 7614100000-E SP DRILLED PIER FOUND 14 Ccvy 750.00 10500.00 670.50 9387.00 800.00 11200.00
0194 7631000000-N SP  MAST ARM W/ MTL POLE DES 2 EA 60.00 120.00 210.00 420.00 65.00 130.00
0195 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 850.00 1700.00 1407.00 2814.00 900.00 1800.00
0196 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 15000.00 30000.00 13950.00 27900.00 16000.00 32000.00
0197 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 10 EA 160.00 1600.00 95.30 953.00 175.00 1750.00
0198 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 400.00 800.00 500.00 1000.00 450.00 900.00
0250 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 900000.00 700000.00 1300000.00
0251 0000700000-N SP  FIELD OFFICE Lump Sum 84000.00 116730.00 140000.00
WALL ITEMS
0199 8847000000-E SP  GENERIC RET WALL ITEM (SF) 15,039 SF 86.52 1301174.28 113.00 1699407.00 130.00 1955070.00
MSE RETAINING WALL NO 1
0200 8847000000-E SP  GENERIC RET WALL ITEM (SF) 4,729 SF 86.52 409153.08 82.00 387778.00 95.00 449255.00
MSE RETAINING WALL NO 2
0201 8847000000-E SP  GENERIC RET WALL ITEM (SF) 8,463 SF 86.52 732218.76 113.00 956319.00 140.00 1184820.00
MSE RETAINING WALL NO 3
STRUCTURE ITEMS
0202 8017000000-N SP  CM&R TEMP ACCESS **##xwsix Lump Sum 11000000.00 15623500.00 15816000.00
(353+32.50-L-)
0203 8112730000-N 450 PDATESTING 45 EA 1750.00 78750.00 3300.00 148500.00 10500.00 472500.00
0204 8147000000-E 420 REINF CONCRETE DECK SLAB 627,059 SF 31.00 19438829.00 23.91 14992980.69 24.00 15049416.00
0205 8154000000-E 420 REINF CONC DECK SLAB,LTWT 64,606 SF 47.00 3036482.00 22.28 1439421.68 24.00 1550544.00
0206 8161000000-E 420 GROOVING BRIDGE FLOORS 625,253 SF 0.15 93787.95 0.27 168818.31 0.25 156313.25
0207 8175000000-E 420 CLASS AA CONC (BRIDGE) 16,377.3 CY 600.00 9826380.00 623.00 10203057.90 650.00 10645245.00
0208 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 781 CY 775.00 605275.00 1090.00 851290.00 672.00 524832.00
0209 8210000000-N 422 BRG APPR SLAB **xwiscirck Lump Sum 30000.00 34000.00 22000.00
(16+73.17-RP C4-)
0210 8210000000-N 422 BRG APPR SLAB **xwiscirck Lump Sum 29000.00 33000.00 22000.00
(21+47.09-RP B4-)
0211 8210000000-N 422 BRG APPR SLAB **xwiscirck Lump Sum 45000.00 45000.00 37000.00
(353+32.50-L-LT)
0212 8210000000-N 422 BRG APPR SLAB **xwiscirck Lump Sum 45000.00 45000.00 37000.00

(353+32.50-L-RT)



OCT 11, 2013 11:36 AM

BRUNSWICK, NEW HANOVER

TIP NO R-2633BB 34491.3.GVS4 200PM 15/ 24 004
SEP 17 2013 C203198
FED AID NO NHS-0017(131) 2.940 MI
GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.
PCL CIVIL CONSTRUCTORS INC W. C. ENGLISH, INC. PARSONS TRANSPORTATION
GROUP INC.
TAMPA, FL LYNCHBURG, VA GREENVILLE, SC
0213 8210000000-N 422 BRG APPR SLAB *witries Lump Sum 47000.00 53000.00 33000.00
(398+75.47-L-LT)
0214 8210000000-N 422 BRG APPR SLAB *twitries Lump Sum 47000.00 53000.00 34000.00
(398+75.47-L-RT)
0215  8210000000-N 422 BRG APPR SLAB *ritries Lump Sum 52000.00 60000.00 38000.00
(425+60.75-L-LT)
0216 8210000000-N 422 BRG APPR SLAB *triteies Lump Sum 46000.00 52000.00 34000.00
(425+60.75-L-RT)
0217 8210000000-N 422 BRG APPR SLAB *witries Lump Sum 45000.00 50000.00 36000.00
(440+50.13-L-LT)
0218  8210000000-N 422 BRG APPR SLAB *witres Lump Sum 45000.00 50000.00 36000.00
(440+50.13-L-RT)
0219 8217000000-E 425 REINF STEEL (BRIDGE) 109,668 LB 0.85 93217.80 0.75 82251.00 0.72 78960.96
0220 8224000000-E 425 EPOXY COAT REINF STL BRDG 3,165,144 LB 0.97 3070189.68 0.96 3038538.24 0.78 2468812.32
0221 8226000000-E 425 EPOXY CTD SPIR REINF STL BRG 120,862 LB 2.10 253810.20 1.94 234472.28 0.85 102732.70
0222  8262000000-E 430 45" PRESTR CONCRETE GIRDR 690.9 LF 375.00 259087.50 275.00 189997.50 265.00 183088.50
0223  8265000000-E 430 54" PRESTR CONCRETE GIRDR 3,951.49 LF 300.00 1185447.00 215.00 849570.35 275.00 1086659.75
0224 8277000000-E 430 72" MOD PRESTR CONC GIRDR 1,752.03 LF 320.00 560649.60 241.00 422239.23 340.00 595690.20
0225 8333000000-E 450 16" PRESTR CONC PILES 2,080 LF 90.00 187200.00 61.33 127566.40 115.00 239200.00
0226 8350000000-E 450 24" PRESTR CONC PILES 31,900 LF 85.00 2711500.00 94.72 3021568.00 120.00 3828000.00
0227 8364000000-E 450 HP12X53PILES 10450 LF 51.00 532950.00 45.00 470250.00 61.00 637450.00
0228 8392500000-E 450 PREDRILLING FOR PILES 28,662 LF 10.00 286620.00 9.00 257958.00 40.00 1146480.00
0229 8393000000-N 450 PILE REDRIVES 602 EA 83.00 49966.00 1028.00 618856.00 1300.00 782600.00
0230 8503000000-E 460 CONCRETE BARRIER RAIL 27917 LF 60.00 167502.00 55.00 153543.50 50.00 139585.00
0231 8505000000-E 460 VERT CONC BARRIER RAIL 28,809.47 LF 72.50 2088686.58 72.50 2088686.58 48.00 1382854.56
0232  8524000000-E sp ’E;"Z%HAIN LINK FENCE 2,495.23 LF 85.00 212094.55 98.00 24453254 18.00 44914.14
0233 8531000000-E 462 4" SLOPE PROTECTION 4390 SY 70.00 307300.00 92.00 403880.00 50.00 219500.00
0234 8594000000-E 876 RIPRAPB 20 TON 150.00 3000.00 159.00 3180.00 255.00 5100.00
0235  8608000000-E 876 RIP RAP Il (2-0") 5,575 TON 85.00 473875.00 73.00 406975.00 175.00 975625.00
0236 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 6,195 SY 2.50 15487.50 3.00 18585.00 3.30 20443.50
0237  8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 450000.00 290000.00 900000.00
0238  8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 1650000.00 1390000.00 1908800.00
0239  8713000000-N SP  MODULAR EXP JOINT SEALS Lump Sum 200000.00 182000.00 170000.00
0240 8741000000-N SP  STR DRN SYS wheikenies Lump Sum 300000.00 282000.00 49000.00
(353+32.50-L-LT)
0241  8741000000-N SP  STR DRN SYS ekt Lump Sum 300000.00 282000.00 49000.00
(353+32.50-L-RT)
0242  8744000000-N SP  SOLAR ARRAY SUPPT PLTFORM Lump Sum 36500.00 73000.00 82000.00
0243 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 50000.00 93000.00 40000.00
PLASTIC LUMBER FENDER BOARDS @ BENT 7
0244  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 850000.00 725000.00 1029000.00
POST TENSIONING TENDONS
0245  8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 500000.00 120000.00 400000.00

STATIC AXIAL COMPRESSIVE LOAD TEST ON 30" SQ
VOIDED PRESTR CONC PILE



OCT 11, 2013 11:36 AM

BRUNSWICK, NEW HANOVER

TIP NO R-2633BB 34491.3.GVS4 2:00PM 16/ 24 004
SEP 17 2013 C203198
FED AID NO NHS-0017(131) 2.940 M
GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.
PCL CIVIL CONSTRUCTORS INC W. C. ENGLISH, INC. PARSONS TRANSPORTATION
GROUP INC.
TAMPA, FL LYNCHBURG, VA GREENVILLE, SC
0246 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 34,290 LF 59.00 2023110.00 142.00 4869180.00 165.00 5657850.00
30" VOIDED PRESTR CONC PILES
0247 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 16,264 LF 250.00 4066000.00 197.00 3204008.00 240.00 3903360.00
36" VOIDED PRESTR CONC PILES
0248 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 51,250.6 LF 300.00 15375180.00 303.60 15559682.16 305.00 15631433.00
78" PRESTR CONC GIRDERS
0249 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 7,210 LF 710.00 5119100.00 645.00 4650450.00 650.00 4686500.00
78" P-T PRESTR CONC GIRDERS
CONTRACT TOTAL TOTAL 128796288.03 TOTAL 130132936.20 TOTAL 133518443.23
ROADWAY ITEMS SUB-TOTAL 38464764.55 SUB-TOTAL 38833893.84 SUB-TOTAL 36940808.35
WALL ITEMS SUB-TOTAL 2442546.12 SUB-TOTAL 3043504.00 SUB-TOTAL 3589145.00
STRUCTURE ITEMS SUB-TOTAL 87888977.36 SUB-TOTAL 88255538.36 SUB-TOTAL 92988489.88



OCT 11, 2013 11:36 AM BRUNSWICK, NEW HANOVER

TIP NO R-2633BB 34491.3.GVS4 2:00PM 17/ 24 004
SEP 17 2013 C203198
FED AID NO NHS-0017(131) 2.940 MI

GRADING, DRAINAGE, PAVING, SIGNING, AND STRUCTURES.
US-17 (WILMINGTON BYPASS) FROM SR-1430 (CEDAR HILL RD) TO WEST OF US-421 NORTH OF WILMINGTON.

ARCHER WESTERN AMERICAN BRIDGE COMPANY
CONSTRUCTION, LLC
ATLANTA, GA CORAOPOLIS, PA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 7200000.00 8000000.00
0002 0001000000-E 200 CLEARING & GRUBBING Lump Sum 2160000.00 328000.00
0003 0008000000-E 200 SUPP CLEARING & GRUBBING 4 ACR 5000.00 20000.00 26300.00 105200.00
0004 0015000000-N 205 SEALING ABANDONED WELLS 5 EA 2250.00 11250.00 7885.00 39425.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 59,000 CY 7.00 413000.00 4.75 280250.00
0006 0029000000-N SP  REINF BRG APPR *rreees Lump Sum 65000.00 21000.00
(317+50 -L-LT)
0007 0029000000-N SP  REINF BRG APPR *rreees Lump Sum 65000.00 21000.00
(317+50 -L-RT)
0008 0029000000-N SP  REINF BRG APPR *rssees Lump Sum 46000.00 21000.00
(398+75.47 -L-LT)
0009 0029000000-N SP  REINF BRG APPR *rreees Lump Sum 46000.00 21000.00
(398+75.47 -L-RT)
0010 0029000000-N SP  REINF BRG APPR *rreees Lump Sum 54000.00 21000.00
(425+60.75 -L-LT)
0011 0029000000-N SP  REINF BRG APPR *rreees Lump Sum 54000.00 21000.00
(425+60.75 -L-RT)
0012 0036000000-E 225 UNDERCUT EXCAVATION 4,500 CY 10.00 45000.00 12.50 56250.00
0013 0106000000-E 230 BORROW EXCAVATION 2,240,000 CY 7.00 15680000.00 7.43 16643200.00
0014 0134000000-E 240 DRAINAGE DITCH EXCAVATION 4,700 CY 9.00 42300.00 5.25 24675.00
0015 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 520 SY 6.00 3120.00 4.20 2184.00
0016 0177000000-E 250 BREAKING OF EXT ASPH PVMT 3430 SY 5.00 17150.00 4.20 14406.00
0017 0192000000-N 260 PROOF ROLLING 20 HR 240.00 4800.00 465.00 9300.00
0018 0195000000-E 265 SELECT GRANULAR MATERIAL 4,500 CY 11.00 49500.00 13.50 60750.00
0019 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 12,200 SY 3.40 41480.00 2.30 28060.00
0020 0241000000-E SP  GENERIC GRADING ITEM (SY) 16,400 SY 7.50 123000.00 3.35 54940.00
GEOGRID FOR BRIDGE END SLOPES
0021 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,070 TON 55.00 58850.00 46.25 49487.50
0022 0320000000-E 300 FND CONDIT GEOTEXTILE 3,350 SY 5.50 18425.00 4.10 13735.00
0023 0344000000-E 310 18" SIDE DRAIN PIPE 2,828 LF 27.00 76356.00 31.60 89364.80
0024 0345000000-E 310 24" SIDE DRAIN PIPE 144 LF 36.00 5184.00 41.00 5904.00
0025 0348000000-E 310 Z‘B%IDE DRAIN PIPE ELBOW 38 EA 480.00 18240.00 227.00 8626.00
0026 0348000000-E 310 (;4 %IDE DRAIN PIPE ELBOW 2 EA 720.00 1440.00 463.00 926.00
0027 0372000000-E 310 18" RC PIPE CULV Ill 400 LF 28.00 11200.00 31.50 12600.00
0028 0378000000-E 310 24" RC PIPE CULV Il 536 LF 36.00 19296.00 40.00 21440.00
0029 0408000000-E 310 54" RC PIPE CULV Il 128 LF 183.00 23424.00 155.00 19840.00
0030 0448000000-E 310 :;*E;'")RCP CULV CLASS IV 232 LF 115.00 26680.00 132.00 30624.00
0031 0448300000-E 310 18"RCP CULV CLASS IV 3,208 LF 30.00 96240.00 35.25 113082.00
0032 0448400000-E 310 24" RCP CULV CLASS IV 72 LF 40.00 2880.00 51.00 3672.00
0033 0448500000-E 310 30" RCP CULV CLASS IV 136 LF 56.00 7616.00 71.00 9656.00
0034 0448600000-E 310 36" RCP CULV CLASS IV 1212 LF 77.00 93324.00 94.00 113928.00

0035 0448700000-E 310 42"RCP CULV CLASS IV 320 LF 155.00 49600.00 110.00 35200.00
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ARCHER WESTERN
CONSTRUCTION, LLC

AMERICAN BRIDGE COMPANY

ATLANTA, GA CORAOPOLIS, PA
0036 0588000000-E 310 18" CS PIPE CULV 0.064" 148 LF 32.00 4736.00 40.00 5920.00
0037 0636000000-E 310 ZIBC% IéléE?W Frkkk! THICK 2 EA 300.00 600.00 348.00 696.00
0038 0995000000-E 340 PIPE REMOVAL 192 LF 12.00 2304.00 18.50 3552.00
0039 1011000000-N 500 FINE GRADING Lump Sum 1300000.00 525000.00
0040 1099500000-E 505 SHALLOW UNDERCUT 1,000 CY 11.00 11000.00 12.50 12500.00
0041 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 1,900 TON 48.00 91200.00 42.00 79800.00
0042 1110000000-E 510 STABILIZER AGGREGATE 6,250 TON 45.00 281250.00 47.30 295625.00
0043 1121000000-E 520 AGGREGATE BASE COURSE 67,700 TON 31.00 2098700.00 39.50 2674150.00
0044 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 47.00 23500.00 40.50 20250.00
0045 1275000000-E 600 PRIME COAT 288.75 GAL 13.00 3753.75 12.25 3537.19
0046 1491000000-E 610 ASP CONC BASE CRS B25.0C 17,600 TON 55.00 968000.00 52.15 917840.00
0047 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,700 TON 62.00 105400.00 57.30 97410.00
0048 1503000000-E 610 ASP CONC INTR CRS 119.0C 15,300 TON 54.00 826200.00 54.00 826200.00
0049 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,100 TON 60.00 126000.00 63.00 132300.00
0050 1523000000-E 610 ASP CONC SURF CRS S9.5C 14,200 TON 55.00 781000.00 57.15 811530.00
0051 1575000000-E 620 ASP FOR PLANT MIX 2,545 TON 570.00 1450650.00 503.00 1280135.00
0052 1840000000-E 665 MILLED RUMBLE STRIPS 29,600 LF 0.50 14800.00 0.21 6216.00
0053 2022000000-E 815 SUBDRAIN EXCAVATION 336 CY 16.00 5376.00 26.25 8820.00
0054 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 1,000 SY 0.65 650.00 3.15 3150.00
0055 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 168 CY 66.00 11088.00 63.00 10584.00
0056 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 4.80 4800.00 19.50 19500.00
0057 2070000000-N 815 SUBDRN PIPE OUTLET 2 EA 400.00 800.00 368.00 736.00
0058 2077000000-E 815 6" OUTLET PIPE 12 LF 73.00 876.00 42.00 504.00
0059 2209000000-E 838 ENDWALLS 17.1 CY 1100.00 18810.00 895.00 15304.50
0060 2220000000-E 838 REINFORCED ENDWALLS 5 CY 1400.00 7000.00 1051.00 5255.00
0061 2253000000-E 840 PIPE COLLARS 0.55 CY 930.00 511.50 1685.00 926.75
0062 2286000000-N 840 MASNRY DRAINAGE STRUCT 81 EA 1300.00 105300.00 1750.00 141750.00
0063 2308000000-E 840 MASNRY DRAINAGE STRUCT 422 LF 300.00 12660.00 275.00 11605.00
0064 2354000000-N 840 FRAME W/GRATE 840.22 STD 1 EA 650.00 650.00 305.00 305.00
0065 2364200000-N 840 FRAME W/2GRTS 840.20 STD 38 EA 660.00 25080.00 505.00 19190.00
0066 2365000000-N 840 FRAME W/2GRTS 840.22 STD 28 EA 660.00 18480.00 442.00 12376.00
0067 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 660.00 1320.00 431.00 862.00
0068 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 14 EA 1450.00 20300.00 1578.00 22092.00
0069 2556000000-E 846 SHOULDER BERM GUTTER 9,400 LF 23.00 216200.00 17.00 159800.00
0070 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 440 SY 67.00 29480.00 57.55 25322.00
0071 2703000000-E 854 8_02’\)!0 BARRIER TYPE ***¥*x 200 LF 250.00 50000.00 247.55 49510.00
0072 2717000000-E 854 E{I'A;) HT CONC BARRIER #**ke 700 LF 220.00 154000.00 247.55 173285.00
0073 2815000000-N 858 ADJDROP INLETS 1 EA 1200.00 1200.00 947.00 947.00
0074 2938000000-N 859 CONVERT DI TO JB W/MH 1 EA 1800.00 1800.00 1157.00 1157.00
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AMERICAN BRIDGE COMPANY

ATLANTA, GA CORAOPOLIS, PA
0075 3000000000-N SP  IMPACT ATTEN TYPE 350 1 EA 17000.00 17000.00 17600.00 17600.00
0076 3030000000-E 862 STL BM GUARDRAIL 11,300 LF 17.00 192100.00 17.00 192100.00
0077 3045000000-E 862 SBGR SHOP CURVED 75 LF 21.00 1575.00 18.00 1350.00
0078 3105000000-N 862 SBGR TERM SECT 4 EA 48.00 192.00 85.00 340.00
0079 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 42.00 420.00 26.50 265.00
0080 3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 660.00 660.00 560.00 560.00
0081 3210000000-N 862 GR ANCHOR TYPE CAT-1 5 EA 540.00 2700.00 586.00 2930.00
0082 3270000000-N SP GR ANCHOR TYPE 350 6 EA 2100.00 12600.00 2025.00 12150.00
0083 3285000000-N SP  GR ANCHOR TYPE M-350 8 EA 1800.00 14400.00 1705.00 13640.00
0084 3317000000-N 862 GR ANCHOR TYPE B-77 28 EA 1700.00 47600.00 1600.00 44800.00
0085 3389200000-E 865 CABLE GUIDERAIL 6,600 LF 8.00 52800.00 7.50 49500.00
0086 3389500000-N 865 ADDITIONAL GUIDERAIL POSTS 10 EA 48.00 480.00 70.00 700.00
0087 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 12 EA 1800.00 21600.00 1705.00 20460.00
0088 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 10,400 LF 3.00 31200.00 2.85 29640.00
0089 3509000000-E 866 4" TIMBER POSTS 7-6"LONG 680 EA 16.00 10880.00 15.00 10200.00
0090 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 140 EA 33.00 4620.00 28.00 3920.00
0091 3533000000-E 866 CHN LK FENCE **" FABRIC 7,700 LF 18.00 138600.00 22.50 173250.00
(120"
0092 3533000000-E 866 CHN LK FENCE **" FABRIC 3,200 LF 10.00 32000.00 8.00 25600.00
(72")
0093 3539000000-E 866 MET LINE PST **" CL FEN 640 EA 100.00 64000.00 120.00 76800.00
(120"
0094 3539000000-E 866 MET LINE PST **" CL FEN 270 EA 60.00 16200.00 52.00 14040.00
(72")
0095 3545000000-E 866 MET TERM PST **" CL FEN 40 EA 200.00 8000.00 239.50 9580.00
(120"
0096 3545000000-E 866 MET TERM PST **" CL FEN 20 EA 150.00 3000.00 106.50 2130.00
(72")
0097 3557000000-E 866 ADDITIONAL BARBED WIRE 100 LF 1.20 120.00 0.15 15.00
0098 3564000000-E 866 SGL GATE **HIGH, *WIDE, **OPEN 2 EA 2100.00 4200.00 2130.00 4260.00
(120", 201, 20")
0099  3564000000-E 866 SGL GATE **HIGH, **WIDE, **OPEN 1 EA 1400.00 1400.00 1600.00 1600.00
(72", 20", 20")
0100 3628000000-E 876 RIP RAP, CLASS | 30 TON 75.00 2250.00 105.00 3150.00
0101 3649000000-E 876 RIP RAP, CLASS B 1,410 TON 75.00 105750.00 78.00 109980.00
0102 3656000000-E 876 GEOTEXTILE FOR DRAINGE 4,600 SY 3.00 13800.00 3.15 14490.00
0103 4048000000-E 902 REINF CONC FOUNDTN 35 CY 750.00 26250.00 667.00 23345.00
0104 4054000000-E 902 PLN CONC FOUNDTN 1 CY 520.00 520.00 750.00 750.00
0105 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 6,877 LB 4.50 30946.50 4.05 27851.85
0106 4066000000-E 903 SUPPORTS, SIMPLE STL BM 15,928 LB 3.20 50969.60 3.15 50173.20
0107 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 493 LF 5.00 2465.00 5.35 2637.55
0108 4078000000-E 903 SUPPORT, 2-LB STL U-CHAN 25 EA 80.00 2000.00 37.30 932.50
0109 4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 110.00 110.00 102.00 102.00
0110 4102000000-N 904 SIGN ERECTION, TYPE E 12 EA 52.00 624.00 54.00 648.00
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0111 4108000000-N 904 SIGN ERECTION, TYPE F 7 EA 75.00 525.00 102.00 714.00
0112 4109000000-N 904 (SAI\)GN ERECTION, TYPE *** (OVRHD) 3 EA 550.00 1650.00 2665.00 7995.00
0113 4109000000-N 904 (SB!)GN ERECTION, TYPE *** (OVRHD) 2 EA 550.00 1100.00 1600.00 3200.00
0114 4110000000-N 904 (SAI\)GN ERECTION, TYPE *** (GRD MTD) 12 EA 550.00 6600.00 373.00 4476.00
0115 4110000000-N 904 (SBI)GN ERECTION, TYPE *** (GRD MTD) 9 EA 550.00 4950.00 266.00 2394.00
0116 4114000000-N 904 SIGN ERECTION, MILEMARKERS 25 EA 90.00 2250.00 48.00 1200.00
0117 4115000000-N 904 SIGN ERECTION, OVERLAY (OVRHD) 1 EA 450.00 450.00 426.00 426.00
0118 4116000000-N 904 SIGN ERECTION, OVERLAY (GRD MTD) 9 EA 450.00 4050.00 426.00 3834.00
0119 4152000000-N 907 DISPOSE SIGN SYST STL BM 5 EA 180.00 900.00 266.50 1332.50
0120 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 1.20 6.00 1.10 5.50
0121 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 7 EA 300.00 2100.00 107.00 749.00
0122 4400000000-E 1110 WORK ZONE SIGNS (STAT) 208 SF 23.00 4784.00 7.30 1518.40
0123 4405000000-E 1110 WORK ZONE SIGNS (PORT) 410 SF 23.00 9430.00 9.30 3813.00
0124 4410000000-E 1110 WORK ZONE SIGNS (BARR) 68 SF 10.00 680.00 5.60 380.80
0125 4415000000-N 1115 FLASHING ARROW BOARD 1 EA 5000.00 5000.00 2470.00 2470.00
0126 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 1 EA 15000.00 15000.00 10500.00 10500.00
0127 4430000000-N 1130 DRUMS 100 EA 55.00 5500.00 47.25 4725.00
0128 4435000000-N 1135 CONES 50 EA 20.00 1000.00 16.65 832.50
0129 4445000000-E 1145 BARRICADES (TYPE Ill) 184 LF 45.00 8280.00 19.00 3496.00
0130 4455000000-N 1150 FLAGGER 38 DAY 500.00 19000.00 210.00 7980.00
0131 4480000000-N 1165 TMA 1 EA 5000.00 5000.00 21000.00 21000.00
0132 4516000000-N 1180 SKINNY DRUM 50 EA 160.00 8000.00 30.50 1525.00
0133 4685000000-E 1205 THERMO PVT MKG LINES 4"90 368 LF 3.00 1104.00 2.70 993.60
0134 4686000000-E 1205 THERMO PVT MKG LINES 4"120 378 LF 3.00 1134.00 2.75 1039.50
0135 4710000000-E 1205 24"WIDE THERMO 120 MILS 160 LF 13.00 2080.00 11.75 1880.00
0136 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 12 EA 210.00 2520.00 186.50 2238.00
0137 4847100000-E 1205 POLYUREA LINES (6" *****) 77,841 LF 1.20 93409.20 1.10 85625.10
(HIGHLY REFLECTIVE ELEMENTS)
0138 4847120000-E 1205 POLYUREA LINES (12" *****) 2,446 LF 3.00 7338.00 2.85 6971.10
(HIGHLY REFLECTIVE ELEMENTS)
0139 4905000000-N 1253 SNOWPLB PVMT MRKER 647 EA 36.00 23292.00 32.00 20704.00
0140 5325800000-E 1510 8" WATER LINE 700 LF 33.00 23100.00 49.00 34300.00
0141 5546000000-E 1515 8" VALVE 2 EA 2100.00 4200.00 2165.00 4330.00
0142 5835700000-E 1540 16" ENCASEMENT PIPE 390 LF 75.00 29250.00 77.00 30030.00
0143 6000000000-E 1605 TEMPORARY SILT FENCE 35,000 LF 2.40 84000.00 1.80 63000.00
0144 6006000000-E 1610 EROS CONTRL STONE CL A 1,000 TON 60.00 60000.00 78.00 78000.00
0145 6009000000-E 1610 EROS CONTRL STONE CL B 5,000 TON 60.00 300000.00 78.00 390000.00
0146 6012000000-E 1610 SEDIMENT CONTROL STONE 5,000 TON 45.00 225000.00 59.00 295000.00
0147 6015000000-E 1615 TEMPORARY MULCHING 100 ACR 700.00 70000.00 427.00 42700.00
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0148 6018000000-E 1620 SEED FOR TEMP SEEDING 2,900 LB 5.00 14500.00 8.50 24650.00
0149 6021000000-E 1620 FERT FOR TEMP SEEDING 13.25 TON 1000.00 13250.00 1065.00 14111.25
0150 6024000000-E 1622 TEMPORARY SLOPE DRAINS 10,000 LF 13.00 130000.00 21.60 216000.00
0151 6029000000-E SP SAFETY FENCE 11,000 LF 1.70 18700.00 1.26 13860.00
0152 6030000000-E 1630 SILT EXCAVATION 15,000 CY 7.00 105000.00 16.15 242250.00
0153 6036000000-E 1631 MATTING FOR EROS CONTROL 25,000 SY 1.20 30000.00 2.67 66750.00
0154 6037000000-E SP COIR FIBER MAT 500 SY 6.00 3000.00 8.00 4000.00
0155 6038000000-E SP PERM SOIL REINF MAT 750 SY 6.00 4500.00 8.00 6000.00
0156 6042000000-E 1632 1/4" HARDWARE CLOTH 4,800 LF 5.70 27360.00 4.55 21840.00
0157 6048000000-E SP FLOAT TURBIDITY CURTAIN 150 SY 60.00 9000.00 80.00 12000.00
0158 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 600.00 2400.00 475.00 1900.00
0159 6071012000-E SP COIR FIBER WATTLE 350 LF 14.00 4900.00 13.00 4550.00
0160 6071020000-E SP  POLYACRYLAMIDE (PAM) 275 LB 7.00 1925.00 6.50 1787.50
0161 6071030000-E 1640 COIR FIBER BAFFLE 5,000 LF 5.50 27500.00 4.80 24000.00
0162 6071050000-E SP lelgl)MMER 5 EA 1200.00 6000.00 2750.00 13750.00
0163 6071050000-E SP :;'I")SKIMMER 3 EA 1400.00 4200.00 4000.00 12000.00
0164 6084000000-E 1660 SEEDING AND MULCHING 150 ACR 1700.00 255000.00 1815.00 272250.00
0165 6087000000-E 1660 MOWING 50 ACR 90.00 4500.00 107.00 5350.00
0166 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,350 LB 3.50 4725.00 6.50 8775.00
0167 6093000000-E 1661 FERT FOR REPAIR SEEDING 10.25 TON 1100.00 11275.00 1070.00 10967.50
0168 6096000000-E 1662 SEED FOR SUPP SEEDING 5,675 LB 6.00 34050.00 6.50 36887.50
0169 6108000000-E 1665 FERTILIZER TOPDRESSING 170 TON 800.00 136000.00 650.00 110500.00
0170 6114500000-N 1667 SPECIALIZED HAND MOWING 40 VHR 80.00 3200.00 42.00 1680.00
0171 6117000000-N SP RESPONSE FOR EROS CONTROL 125 EA 350.00 43750.00 67.25 8406.25
0172 6123000000-E 1670 REFORESTATION 5 ACR 1100.00 5500.00 1070.00 5350.00
0173 6135000000-E SP GENERIC EROSION CONTROL ITEM (ACR) 10 ACR 8500.00 85000.00 7500.00 75000.00

COMPOST BLANKET

0174 7060000000-E 1705 SIGNAL CABLE 1,400 LF 2.80 3920.00 1.45 2030.00
0175 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 11 EA 850.00 9350.00 739.00 8129.00
0176 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 950.00 950.00 950.00 950.00
0177 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1200.00 1200.00 1267.50 1267.50
0178 7300000000-E 1715 HNZPI:?VED TRENCH (rrsksaiir) 750 LF 7.00 5250.00 7.00 5250.00
0179 7300000000-E 1715 tJZNZP'I;\VED TRENCH (rrsssaii) 30 LF 9.00 270.00 9.00 270.00
0180 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 900 LF 4.50 4050.00 4.00 3600.00
0181 7301000000-E 1715 (D1|R2|§)0T DRILL (o) 250 LF 23.00 5750.00 15.00 3750.00
0182 7301000000-E 1715 (D2|R2|§)CT DRILL (i) 200 LF 27.00 5400.00 18.50 3700.00
0183 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 11 EA 250.00 2750.00 475.00 5225.00
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0184 7360000000-N 1720 WOOD POLE 4 EA 1400.00 5600.00 1055.00 4220.00
0185 7372000000-N 1721 GUY ASSEMBLY 6 EA 520.00 3120.00 370.00 2220.00
0186 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 480.00 480.00 845.00 845.00
0187 7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 EA 580.00 2320.00 400.00 1600.00
0188 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,500 LF 8.00 12000.00 6.90 10350.00
0189 7456000000-E 1726 |(_IE4AS—|N CABLE(****xx¥) 5,000 LF 1.00 5000.00 1.10 5500.00
0190 7588000000-N SP SGNL MAST ARM WITH METAL POLE 1 EA 14000.00 14000.00 13720.00 13720.00
0191 7590000000-N SP DBL MAST ARM WITH METAL POLE 1 EA 18000.00 18000.00 16900.00 16900.00
0192 7613000000-N SP SOIL TEST 2 EA 1200.00 2400.00 1270.00 2540.00
0193 7614100000-E SP  DRILLED PIER FOUND 14 CY 770.00 10780.00 740.00 10360.00
0194 7631000000-N SP MAST ARM W/ MTL POLE DES 2 EA 240.00 480.00 58.00 116.00
0195 7684000000-N 1750 SIGNAL CABINET FOUNDATION 2 EA 1500.00 3000.00 845.00 1690.00
0196 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 16000.00 32000.00 14775.00 29550.00
0197 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 10 EA 110.00 1100.00 159.00 1590.00
0198 7901000000-N 1753 CABINET BASE EXTENDER 2 EA 550.00 1100.00 396.00 792.00
0250 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 1000000.00 1300000.00
0251 0000700000-N SP FIELD OFFICE Lump Sum 150000.00 150000.00
WALL ITEMS
0199 8847000000-E SP  GENERIC RET WALL ITEM (SF) 15,039 SF 100.00 1503900.00 105.00 1579095.00
MSE RETAINING WALL NO 1
0200 8847000000-E SP  GENERIC RET WALL ITEM (SF) 4,729 SF 100.00 472900.00 105.00 496545.00
MSE RETAINING WALL NO 2
0201 8847000000-E SP  GENERIC RET WALL ITEM (SF) 8,463 SF 100.00 846300.00 105.00 888615.00
MSE RETAINING WALL NO 3
STRUCTURE ITEMS
0202 8017000000-N SP  CM&R TEMP ACCESS **#aiix Lump Sum 22000000.00 36425300.00
(353+32.50-L-)
0203 8112730000-N 450 PDA TESTING 45 EA 1500.00 67500.00 3000.00 135000.00
0204 8147000000-E 420 REINF CONCRETE DECK SLAB 627,059 SF 33.00 20692947.00 35.00 21947065.00
0205 8154000000-E 420 REINF CONC DECK SLAB,LTWT 64,606 SF 53.00 3424118.00 40.00 2584240.00
0206 8161000000-E 420 GROOVING BRIDGE FLOORS 625,253 SF 0.30 187575.90 0.35 218838.55
0207 8175000000-E 420 CLASS AA CONC (BRIDGE) 16,377.3 CY 650.00 10645245.00 525.00 8598082.50
0208 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 781 CY 850.00 663850.00 1000.00 781000.00
0209 8210000000-N 422 BRG APPR SLAB *ikeiick Lump Sum 28000.00 36500.00
(16+73.17-RP C4-)
0210 8210000000-N 422 BRG APPR SLAB *ikeiick Lump Sum 30000.00 36650.00
(21+47.09-RP B4-)
0211 8210000000-N 422 BRG APPR SLAB *ikeick Lump Sum 45000.00 53000.00
(353+32.50-L-LT)
0212 8210000000-N 422 BRG APPR SLAB *ikeiiick Lump Sum 45000.00 53000.00

(353+32.50-L-RT)
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0213 8210000000-N 422 BRG APPR SLAB *wikeick Lump Sum 47000.00 53000.00
(398+75.47-L-LT)
0214 8210000000-N 422 BRG APPR SLAB *ikeiick Lump Sum 47000.00 53000.00
(398+75.47-L-RT)
0215 8210000000-N 422 BRG APPR SLAB *ikeick Lump Sum 53000.00 60000.00
(425+60.75-L-LT)
0216 8210000000-N 422 BRG APPR SLAB *ikeiick Lump Sum 47000.00 53000.00
(425+60.75-L-RT)
0217 8210000000-N 422 BRG APPR SLAB *ikeiiick Lump Sum 45000.00 50000.00
(440+50.13-L-LT)
0218 8210000000-N 422 BRG APPR SLAB *ikck Lump Sum 43000.00 50000.00
(440+50.13-L-RT)
0219 8217000000-E 425 REINF STEEL (BRIDGE) 109,668 LB 0.75 82251.00 0.88 96507.84
0220 8224000000-E 425 EPOXY COAT REINF STL BRDG 3,165,144 LB 0.80 2532115.20 1.05 3323401.20
0221 8226000000-E 425 EPOXY CTD SPIR REINF STL BRG 120,862 LB 1.70 205465.40 1.30 157120.60
0222 8262000000-E 430 45" PRESTR CONCRETE GIRDR 690.9 LF 210.00 145089.00 175.00 120907.50
0223 8265000000-E 430 54" PRESTR CONCRETE GIRDR 3,951.49 LF 220.00 869327.80 210.00 829812.90
0224 8277000000-E 430 72" MOD PRESTR CONC GIRDR 1,752.03 LF 260.00 455527.80 250.00 438007.50
0225 8333000000-E 450 16" PRESTR CONC PILES 2,080 LF 65.00 135200.00 75.00 156000.00
0226 8350000000-E 450 24" PRESTR CONC PILES 31,900 LF 100.00 3190000.00 150.00 4785000.00
0227 8364000000-E 450 HP12X53 PILES 10,450 LF 52.00 543400.00 55.00 574750.00
0228 8392500000-E 450 PREDRILLING FOR PILES 28,662 LF 9.00 257958.00 27.00 773874.00
0229 8393000000-N 450 PILE REDRIVES 602 EA 300.00 180600.00 730.00 439460.00
0230 8503000000-E 460 CONCRETE BARRIER RAIL 2,791.7 LF 65.00 181460.50 81.00 226127.70
0231 8505000000-E 460 VERT CONC BARRIER RAIL 28,809.47 LF 50.00 1440473.50 82.00 2362376.54
0232 8524000000-E SP ’(*;"ZI%HAIN LINK FENCE 2,495.23 LF 110.00 274475.30 93.00 232056.39
0233 8531000000-E 462 4" SLOPE PROTECTION 4,390 SY 95.00 417050.00 70.50 309495.00
0234 8594000000-E 876 RIP RAPB 20 TON 160.00 3200.00 85.00 1700.00
0235 8608000000-E 876 RIP RAP Il (2-0") 5,575 TON 72.00 401400.00 80.00 446000.00
0236 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 6,195 SY 1.20 7434.00 8.50 52657.50
0237 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 1100000.00 1500000.00
0238 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 1500000.00 1500000.00
0239 8713000000-N SP MODULAR EXP JOINT SEALS Lump Sum 140000.00 130000.00
0240 8741000000-N SP  STR DRN SYS *#rk Lump Sum 270000.00 268000.00
(353+32.50-L-LT)
0241 8741000000-N SP  STR DRN SYS *#rki Lump Sum 270000.00 268000.00
(353+32.50-L-RT)
0242 8744000000-N SP  SOLAR ARRAY SUPPT PLTFORM Lump Sum 30000.00 35000.00
0243 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 55000.00 70000.00
PLASTIC LUMBER FENDER BOARDS @ BENT 7
0244 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 650000.00 800000.00
POST TENSIONING TENDONS
0245 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 140000.00 500000.00

STATIC AXIAL COMPRESSIVE LOAD TEST ON 30" SQ

VOIDED PRESTR CONC PILE
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0246 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 34,290 LF 120.00 4114800.00 200.00 6858000.00
30" VOIDED PRESTR CONC PILES
0247 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 16,264 LF 200.00 3252800.00 250.00 4066000.00
36" VOIDED PRESTR CONC PILES
0248 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 51,250.6 LF 300.00 15375180.00 255.00 13068903.00
78" PRESTR CONC GIRDERS
0249 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 7,210 LF 780.00 5623800.00 630.00 4542300.00
78" P-T PRESTR CONC GIRDERS
CONTRACT TOTAL TOTAL 144435392.95 TOTAL 162643404.06
ROADWAY ITEMS SUB-TOTAL 39657049.55 SUB-TOTAL 39560015.34
WALL ITEMS SUB-TOTAL 2823100.00 SUB-TOTAL 2964255.00
STRUCTURE ITEMS SUB-TOTAL 101955243.40 SUB-TOTAL 120119133.72
BIDDERS IN ORDER CONTRACT TOTAL
BALFOUR BEATTY INFRASTRUCTURE INC 1 124368202.88
FLATIRON CONSTRUCTORS INC 2 125998054.47
DRAGADOS USA INC 3 126641753.03
PCL CIVIL CONSTRUCTORS INC 4 128796288.03
W. C. ENGLISH, INC. 5 130132936.20
PARSONS TRANSPORTATION GROUP INC. 6 133518443.23
ARCHER WESTERN CONSTRUCTION, LLC 7 144435392.95
AMERICAN BRIDGE COMPANY 8 162643404.06
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FRANKLIN, VANCE

TIP NO W-5317 46140.3.FS1 200PM 1/ 1 007
SEP 17 2013 C203387
FED AID NO STPNHS-0001(140) 19.461 M
GUIDERAIL AND GUARDRAIL INSTALLATION.
US-1 FROM SR-1135 (WALL RD) IN FRANKLIN COUNTY TO US-1 BUS IN VANCE COUNTY.
BULLINGTON CONSTRUCTION INC  REYNOLDS FENCE & GUARDRAIL L. S. LEE, INC.
INC
OAKBORO, NC INDIAN TRAIL, NC YORK, PA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 37000.00 12000.00 30000.00
0002 3030000000-E 862 STL BM GUARDRAIL 10,875 LF 12.60 137025.00 14.00 152250.00 14.35 156056.25
0003  3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 25.00 250.00 10.00 100.00 80.00 800.00
0004 3210000000-N 862 GR ANCHOR TYPE CAT-1 6 EA 500.00 3000.00 400.00 2400.00 500.00 3000.00
0005 3270000000-N SP  GR ANCHOR TYPE 350 8 EA 1600.00 12800.00 1800.00 14400.00 1800.00 14400.00
0006 3285000000-N SP  GR ANCHOR TYPE M-350 2 EA 1600.00 3200.00 1475.00 2950.00 1600.00 3200.00
0007 3317000000-N 862 GR ANCHOR TYPE B-77 2 EA 2000.00 4000.00 1350.00 2700.00 1900.00 3800.00
0008 3360000000-E 863 REMOVE EXISTING GUARDRAIL 100 LF 350 350.00 1.00 100.00 4.00 400.00
0009 3389200000-E 865 CABLE GUIDERAIL 20,558 LF 5.80 119236.40 6.30 129515.40 6.50 133627.00
0010 3389400000-E 865 DBL FACED CABLE GUIDERAIL 48,472 LF 5.95 288408.40 6.30 305373.60 6.50 315068.00
0011 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 122 EA 1540.00 187880.00 1700.00 207400.00 2150.00 262300.00
0012  4405000000-E 1110 WORK ZONE SIGNS (PORT) 576 SF 0.01 5.76 5.00 2880.00 19.65 11318.40
0013 4415000000-N 1115 FLASHING ARROW BOARD 3 EA 200.00 600.00 500.00 1500.00 4100.00 12300.00
0014 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 3 EA 0.01 0.03 2725.00 8175.00 10000.00 30000.00
0015 4430000000-N 1130 DRUMS 314 EA 0.01 3.14 5.00 1570.00 10.50 3297.00
0016 4480000000-N 1165 TMA 3 EA 0.01 0.03 7400.00 22200.00 5000.00 15000.00
0017 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 500.00 1000.00 1575.00 3150.00 1100.00 2200.00
0018 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 50.00 500.00 33.60 336.00 105.00 1050.00
CONTRACT TOTAL TOTAL 795258.76 TOTAL 869000.00 TOTAL 997816.65
ROADWAY ITEMS SUB-TOTAL 795258.76 SUB-TOTAL 869000.00 SUB-TOTAL 997816.65
BIDDERS IN ORDER CONTRACT TOTAL
BULLINGTON CONSTRUCTION INC 1 795258.76
REYNOLDS FENCE & GUARDRAIL INC 2 869000.00
L. S. LEE, INC. 3 997816.65
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APAC - ATLANTIC, INC. THOMPSON

FSC Il LLC DBA FRED SMITH

CAROLINA SUNROCK LLC

ARTHUR DIVISION COMPANY
GREENSBORO, NC RALEIGH, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 26100.00 141200.00 81000.00
0002 0106000000-E 230 BORROW EXCAVATION 5887 CY 0.15 883.05 15.00 88305.00 24.25 142759.75
0003  1220000000-E 545 INCIDENTAL STONE BASE 335 TON 35.00 11725.00 30.35 10167.25 41.00 13735.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 25.08 SMI 3245.00 81384.60 2420.00 60693.60 2340.00 58687.20
0005 1297000000-E 607 MILL ASP PVMT *++<" DTH 17,870 SY 1.38 24660.60 150 26805.00 1.00 17870.00
@a-1/2")
0006  1297000000-E 607 MILL ASP PVMT *++<" DTH 80,667 SY 0.93 75020.31 0.50 40333.50 1.25 100833.75
(2"
0007  1330000000-E 607 INCIDENTAL MILLING 2,230 SY 3.69 8228.70 3.55 7916.50 4.43 9878.90
0008 1498000000-E 610 ASP CONC INTR CRS 119.0B 11,823 TON 36.82 435322.86 36.60 432721.80 37.38 441943.74
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 6,889 TON 37.40 257648.60 36.25 249726.25 36.68 252688.52
0010 1525000000-E 610 ASP CONC SURF CRS SF9.5A 8,746 TON 41.95 366894.70 31.50 275499.00 28.93 253021.78
0011 1525100000-E SP  ASP CONC SURF CRS SF9.5A LEVEL 700 TON 47.15 33005.00 44.25 30975.00 44.00 30800.00
0012 1575000000-E 620 ASP FOR PLANT MIX 1,610 TON 573.50 923335.00 629.00 1012690.00 635.00 1022350.00
0013  1704000000-E SP  PATCHING EXIST PAVEMENT 1,350 TON 118.30 159705.00 97.50 131625.00 108.00 145800.00
0014 2845000000-N 858 ADJMETER OR VALVE BOXES 10 EA 450.00 4500.00 535.00 5350.00 400.00 4000.00
0015 4366000000-E SP  GENERIC SIGNING ITEM (SF) 1572 SF 4.15 6523.80 4.15 6523.80 4.40 6916.80
WORK ZONE ADVANCE/GENERAL WARNING SIGNING
0016 4589000000-N SP  GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 20960.00 16000.00 15000.00
TEMPORARY TRAFFIC CONTROL
0017 4685000000-E 1205 THERMO PVT MKG LINES 4"90 151,070 LF 0.41 61938.70 0.41 61938.70 0.41 61938.70
0018 4686000000-E 1205 THERMO PVT MKG LINES 4"120 92,664 LF 0.59 54671.76 0.59 54671.76 0.59 54671.76
0019  4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 1,600 LF 3.00 4800.00 3.00 4800.00 3.00 4800.00
any
0020  4810000000-E 1205 PAINT PVMT MARKINGS 4" 95,480 LF 0.09 8593.20 0.09 8593.20 0.09 8593.20
0021 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,600 LF 1.65 2640.00 1.65 2640.00 1.65 2640.00
0022 4905000000-N 1253 SNOWPLB PVMT MRKER 363 EA 25.00 9075.00 25.00 9075.00 25.00 9075.00
0023 6000000000-E 1605 TEMPORARY SILT FENCE 1,600 LF 3.00 4800.00 3.98 6368.00 4.50 7200.00
0024  6084000000-E 1660 SEEDING AND MULCHING 18.2 ACR 1.00 18.20 2365.00 43043.00 1848.00 33633.60
CONTRACT TOTAL TOTAL 2582434.08 TOTAL 2727661.36 TOTAL 2779837.70
ROADWAY ITEMS SUB-TOTAL 258243408  SUB-TOTAL 2727661.36  SUB-TOTAL 2779837.70



OCT 11, 2013 11:36 AM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-57 FROM SR-1340 TO CASWELL COUNTY LINE AND 4 SECTIONS OF SECONDARY ROADS.

PERSON

5CR.10731.13, 5CR.20731.13

2:00 PM 212 008
SEP 17 2013 C203428
14.040 MI

S. T.WOOTEN CORPORATION

BARNHILL CONTRACTING

ADAMS CONSTRUCTION COMPANY

COMPANY
WILSON, NC TARBORO, NC ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 140000.00 68055.00 35700.00
0002 0106000000-E 230 BORROW EXCAVATION 5887 CY 29.25 172194.75 17.10 100667.70 16.80 98901.60
0003 1220000000-E 545 INCIDENTAL STONE BASE 335 TON 35.00 11725.00 68.50 22947.50 38.88 13024.80
0004 1245000000-E SP SHOULDER RECONSTRUCTION 25.08 SMI 2000.00 50160.00 3345.00 83892.60 3108.65 77964.94
0005 1297000000-E 607 MILL ASP PVMT *" DTH 17,870 SY 1.65 29485.50 1.45 25911.50 2.05 36633.50
(1-1/2")
0006 1297000000-E 607 MILL ASP PVMT *" DTH 80,667 SY 1.10 88733.70 1.74 140360.58 1.55 125033.85
(2"
0007 1330000000-E 607 INCIDENTAL MILLING 2,230 SY 445 9923.50 7.00 15610.00 3.69 8228.70
0008 1498000000-E 610 ASP CONC INTR CRS 119.0B 11,823 TON 40.00 472920.00 44.00 520212.00 41.10 485925.30
0009 1519000000-E 610 ASP CONC SURF CRS S9.58 6,889 TON 42.00 289338.00 43.20 297604.80 46.20 318271.80
0010 1525000000-E 610 ASP CONC SURF CRS SF9.5A 8,746 TON 45.00 393570.00 32.20 281621.20 47.50 415435.00
0011 1525100000-E SP  ASP CONC SURF CRS SF9.5A LEVEL 700 TON 45.00 31500.00 43.00 30100.00 58.70 41090.00
0012 1575000000-E 620 ASP FOR PLANT MIX 1,610 TON 485.00 780850.00 602.00 969220.00 626.60 1008826.00
0013 1704000000-E SP  PATCHING EXIST PAVEMENT 1,350 TON 115.00 155250.00 106.00 143100.00 108.85 146947.50
0014 2845000000-N 858 ADJMETER OR VALVE BOXES 10 EA 550.00 5500.00 650.00 6500.00 450.00 4500.00
0015 4366000000-E SP  GENERIC SIGNING ITEM (SF) 1,572 SF 4.40 6916.80 4.40 6916.80 415 6523.80
WORK ZONE ADVANCE/GENERAL WARNING SIGNING
0016 4589000000-N SP  GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 22000.00 15905.00 57000.00
TEMPORARY TRAFFIC CONTROL
0017 4685000000-E 1205 THERMO PVT MKG LINES 490 151,070 LF 0.41 61938.70 0.40 60428.00 0.41 61938.70
0018 4686000000-E 1205 THERMO PVT MKG LINES 4"120 92,664 LF 0.59 54671.76 0.59 54671.76 0.59 54671.76
0019 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 1,600 LF 3.00 4800.00 4.00 6400.00 3.00 4800.00
an
0020 4810000000-E 1205 PAINT PVMT MARKINGS 4" 95,480 LF 0.09 8593.20 0.11 10502.80 0.09 8593.20
0021 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,600 LF 1.65 2640.00 1.00 1600.00 1.65 2640.00
0022  4905000000-N 1253 SNOWPLB PVYMT MRKER 363 EA 25.00 9075.00 27.00 9801.00 25.00 9075.00
0023 6000000000-E 1605 TEMPORARY SILT FENCE 1,600 LF 3.00 4800.00 2.25 3600.00 3.25 5200.00
0024 6084000000-E 1660 SEEDING AND MULCHING 18.2 ACR 1848.00 33633.60 2000.00 36400.00 1848.00 33633.60
CONTRACT TOTAL TOTAL 2840219.51 TOTAL 2912028.24 TOTAL 3060559.05
ROADWAY ITEMS SUB-TOTAL 2840219.51 SUB-TOTAL 2912028.24 SUB-TOTAL 3060559.05
BIDDERS IN ORDER CONTRACT TOTAL
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 1 2582434.08
FSC Il LLC DBA FRED SMITH COMPANY 2 2727661.36
CAROLINA SUNROCK LLC 3 2779837.70
S. T. WOOTEN CORPORATION 4 2840219.51
BARNHILL CONTRACTING COMPANY 5 2912028.24
ADAMS CONSTRUCTION COMPANY 6 3060559.05



OCT 11, 2013 11:36 AM COLUMBUS

TIP NO B-4480, B-4481 38385.3.FD1 2:00 PM 1/ 7 009
SEP 17 2013 C203155
FED AID NO BRZ-1824(1) 0.360 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #275 AND #278 OVER LIVINGSTON CREEK ON SR-1824 AND BRIDGE #279 AND #288 OVER LIVINGSTON CREEK ON SR-1831.

SMITH-ROWE, LLC DELLINGER, INC. DANE CONSTRUCTION, INC.
MOUNT AIRY, NC MONROE, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 115500.00 120000.00 121235.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 22000.00 24000.00 19750.00
0003  0029000000-N SP E%lIZINll;)BRG APPR i Lump Sum 9100.00 16000.00 19600.00
+
0004 0029000000-N SP E%lléll\g:z)BRG APPR sk Lump Sum 5850.00 16000.00 12615.00
+
0005 0029000000-N SP E%llgll\g;)BRG APPR i Lump Sum 6450.00 16000.00 12615.00
+
0006 0029000000-N SP ?ZEIII\:;)BRG APPR s Lump Sum 9050.00 17000.00 19600.00
+
0007 0043000000-N 226 GRADING Lump Sum 139576.00 68000.00 130000.00
0008 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 100.00 100.00 100.00 100.00
0009 0057000000-E 226 UNDERCUT EXCAVATION 800 CY 15.00 12000.00 12.00 9600.00 25.00 20000.00
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 800 CY 10.00 8000.00 16.00 12800.00 35.00 28000.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,100 SY 1.65 1815.00 2.50 2750.00 2.25 2475.00
0012 0241000000-E SP  GENERIC GRADING ITEM (SY) 3,080 SY 1.50 4620.00 350 10780.00 2.15 6622.00
GEOTEXTILE FOR ROCK PLATING, TYPE 2
0013  0255000000-E SP  GENERIC GRADING ITEM (TON) 1,880 TON 60.00 112800.00 57.00 107160.00 55.00 103400.00
PLAIN RIP RAP, CLASS 2
0014 0314000000-E SP (Sl\I;)LECT MATERIAL CLASS ** 390 TON 48.85 19051.50 45.00 17550.00 40.00 15600.00
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 57.00 1710.00 50.00 1500.00 35.00 1050.00
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 70 SY 4.20 294.00 6.50 455.00 2.15 150.50
0017 0335200000-E 305 15" DRAINAGE PIPE 188 LF 52.00 9776.00 23.00 4324.00 30.00 5640.00
0018 0335850000-E 305 Z‘éRRAINAGE PIPE ELBOW 16 EA 100.00 1600.00 250.00 4000.00 205.00 3280.00
0019 1099500000-E 505 SHALLOW UNDERCUT 100 CY 12.45 1245.00 12.00 1200.00 25.00 2500.00
0020 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 43.15 8630.00 45.00 9000.00 35.00 7000.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 60 TON 48.75 2925.00 45.00 2700.00 30.00 1800.00
0022 1330000000-E 607 INCIDENTAL MILLING 500 SY 12.00 6000.00 10.00 5000.00 25.00 12500.00
0023  1489000000-E 610 ASP CONC BASE CRS B25.0B 900 TON 71.00 63900.00 71.00 63900.00 71.00 63900.00
0024 1525000000-E 610 ASP CONC SURF CRS SF9.5A 1,100 TON 65.00 71500.00 65.00 71500.00 65.00 71500.00
0025 1575000000-E 620 ASP FOR PLANT MIX 120 TON 642.00 77040.00 642.00 77040.00 642.00 77040.00
0026 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 40 TON 50.00 2000.00 100.00 4000.00 50.00 2000.00
0027 2022000000-E 815 SUBDRAIN EXCAVATION 45 CY 25.00 1125.00 35.00 1575.00 15.00 675.00
0028 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 4.00 800.00 8.50 1700.00 2.15 430.00
0029 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 336 CY 80.00 2688.00 70.00 2352.00 45.00 1512.00
0030 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 15.00 3000.00 25.00 5000.00 6.50 1300.00
0031 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 225.00 225.00 350.00 350.00 350.00 350.00
0032 2077000000-E 815 6" OUTLET PIPE 6 LF 20.00 120.00 40.00 240.00 20.00 120.00
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT 8 EA 1300.00 10400.00 1400.00 11200.00 1375.00 11000.00
0034 2355000000-N 840 FRAME W/GRATE 840.29 STD 8 EA 555.00 4440.00 550.00 4400.00 575.00 4600.00

0035 2556000000-E 846 SHOULDER BERM GUTTER 195 LF 60.00 11700.00 40.00 7800.00 28.00 5460.00



OCT 11, 2013 11:36 AM COLUMBUS

TIP NO B-4480, B-4481 38385.3.FD1 2:00 PM 217 009
SEP 17 2013 C203155
FED AID NO BRZ-1824(1) 0.360 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #275 AND #278 OVER LIVINGSTON CREEK ON SR-1824 AND BRIDGE #279 AND #288 OVER LIVINGSTON CREEK ON SR-1831.

SMITH-ROWE, LLC DELLINGER, INC. DANE CONSTRUCTION, INC.
MOUNT AIRY, NC MONROE, NC MOORESVILLE, NC

0036 2752000000-E SP  GENERIC PAVING ITEM (LF) 70 LF 45.00 3150.00 60.00 4200.00 35.00 2450.00

SPECIAL SHOULDER BERM CURB
0037 3030000000-E 862 STL BM GUARDRAIL 1,550 LF 14.00 21700.00 14.00 21700.00 14.00 21700.00
0038 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 13.00 130.00 13.00 130.00 13.00 130.00
0039 3215000000-N 862 GRANCHOR TYPE Il 16 EA 1300.00 20800.00 1300.00 20800.00 1300.00 20800.00
0040 3270000000-N SP GR ANCHOR TYPE 350 8 EA 1825.00 14600.00 1750.00 14000.00 1750.00 14000.00
0041 3649000000-E 876 RIP RAP, CLASS B 20 TON 81.25 1625.00 65.00 1300.00 50.00 1000.00
0042 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,315 SY 1.00 1315.00 3.50 4602.50 2.15 2827.25
0043 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 24 EA 5.00 120.00 1.00 24.00 1.00 24.00
0044 4400000000-E 1110 WORK ZONE SIGNS (STAT) 642 SF 4.25 2728.50 4.25 2728.50 4.25 2728.50
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 188 SF 6.00 1128.00 6.00 1128.00 6.00 1128.00
0046 4445000000-E 1145 BARRICADES (TYPE Ill) 160 LF 15.00 2400.00 15.00 2400.00 15.00 2400.00
0047 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,400 LF 2.60 21840.00 0.50 4200.00 0.50 4200.00
0048 6000000000-E 1605 TEMPORARY SILT FENCE 5,250 LF 2.00 10500.00 2.00 10500.00 2.50 13125.00
0049 6006000000-E 1610 EROS CONTRL STONE CL A 300 TON 30.00 9000.00 50.00 15000.00 35.00 10500.00
0050 6009000000-E 1610 EROS CONTRL STONE CL B 90 TON 58.00 5220.00 45.00 4050.00 35.00 3150.00
0051 6012000000-E 1610 SEDIMENT CONTROL STONE 315 TON 30.00 9450.00 50.00 15750.00 30.00 9450.00
0052 6015000000-E 1615 TEMPORARY MULCHING 5 ACR 400.00 2000.00 600.00 3000.00 770.00 3850.00
0053 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 2.00 400.00 5.00 1000.00 3.50 700.00
0054 6021000000-E 1620 FERT FOR TEMP SEEDING 0.75 TON 1800.00 1350.00 1000.00 750.00 1200.00 900.00
0055 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 3.00 1200.00 11.00 4400.00 10.00 4000.00
0056 6029000000-E SP SAFETY FENCE 3,100 LF 1.80 5580.00 2.00 6200.00 1.35 4185.00
0057 6030000000-E 1630 SILT EXCAVATION 150 CY 10.00 1500.00 10.00 1500.00 15.00 2250.00
0058 6036000000-E 1631 MATTING FOR EROS CONTROL 6,400 SY 1.95 12480.00 2.00 12800.00 2.10 13440.00
0059 6037000000-E SP  COIR FIBER MAT 400 SY 4.77 1908.00 6.25 2500.00 6.00 2400.00
0060 6042000000-E 1632 1/4" HARDWARE CLOTH 825 LF 3.00 2475.00 3.62 2986.50 4.40 3630.00
0061 6071010000-E SP WATTLE 545 LF 16.00 8720.00 5.25 2861.25 7.50 4087.50
0062 6071020000-E SP POLYACRYLAMIDE (PAM) 5 LB 35.00 175.00 12.00 60.00 9.00 45.00
0063 6084000000-E 1660 SEEDING AND MULCHING 5 ACR 2100.00 10500.00 1700.00 8500.00 2100.00 10500.00
0064 6087000000-E 1660 MOWING 2.5 ACR 500.00 1250.00 200.00 500.00 400.00 1000.00
0065 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 4.00 400.00 5.00 500.00 14.00 1400.00
0066 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 1800.00 900.00 1000.00 500.00 2000.00 1000.00
0067 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 6.00 900.00 5.00 750.00 10.00 1500.00
0068 6108000000-E 1665 FERTILIZER TOPDRESSING 3.25 TON 2100.00 6825.00 1000.00 3250.00 1000.00 3250.00
0069 6114500000-N 1667 SPECIALIZED HAND MOWING 20 VHR 50.00 1000.00 65.00 1300.00 76.00 1520.00
0070 6117000000-N SP RESPONSE FOR EROS CONTROL 36 EA 1.00 36.00 100.00 3600.00 50.00 1800.00

STRUCTURE ITEMS
0071 8035000000-N 402 REMV EXIST STR ik Lump Sum 45000.00 43000.00 35000.00

(15+12.00-L-)
0072 8035000000-N 402 REMV EXIST STR ik Lump Sum 49750.00 31000.00 33785.00

(16+02.00-L-)



OCT 11, 2013 11:36 AM
TIP NO

FED AID NO BRZ-1824(1)

B-4480, B-4481

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #275 AND #278 OVER LIVINGSTON CREEK ON SR-1824 AND BRIDGE #279 AND #288 OVER LIVINGSTON CREEK ON SR-1831.

COLUMBUS
38385.3.FD1

2:00 PM

SEP 17 2013
0.360 MI

3/7 009

C203155

SMITH-ROWE, LLC

DELLINGER, INC.

DANE CONSTRUCTION, INC.

MOUNT AIRY, NC MONROE, NC MOORESVILLE, NC

0073  8035000000-N 402 REMV EXIST STR #rieireces Lump Sum 44750.00 19000.00 33785.00
(18+88.00-L-)

0074 8035000000-N 402 REMV EXIST STR ik Lump Sum 34500.00 30000.00 25000.00
(21+69.00-L-)

0075 8112730000-N 450 PDA TESTING 2 EA 2125.00 4250.00 2500.00 5000.00 1500.00 3000.00

0076 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 5200.00 20000.00 8500.00
(15+12.00-L-)

0077 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 6936.00 16000.00 9000.00
(16+02.00-L-)

0078 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 3900.00 12000.00 9000.00
(18+88.00-L-)

0079 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 2790.00 9500.00 8500.00
(21+69.00-L-)

0080 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 189.3 CY 724.16 137083.49 901.00 170559.30 885.00 167530.50

0081 8210000000-N 422 BRG APPR SLAB *ikeiick Lump Sum 17600.00 23000.00 13390.00
(15+12.00-L-)

0082 8210000000-N 422 BRG APPR SLAB *ikeiick Lump Sum 17850.00 23000.00 13390.00
(16+02.00-L-)

0083 8210000000-N 422 BRG APPR SLAB *iieick Lump Sum 17350.00 23000.00 13390.00
(18+88.00-L-)

0084 8210000000-N 422 BRG APPR SLAB *ikeiick Lump Sum 17350.00 23000.00 13390.00
(21+69.00-L-)

0085 8217000000-E 425 REINF STEEL (BRIDGE) 28,015 LB 1.07 29976.05 0.85 23812.75 1.00 28015.00

0086 8364000000-E 450 HP12X53 PILES 2,730 LF 35.21 96123.30 35.00 95550.00 45.25 123532.50

0087 8384200000-E 450 HP14X73 GALV PILES 1,960 LF 58.68 115012.80 60.00 117600.00 67.15 131614.00

0088 8393000000-N 450 PILE REDRIVES 48 EA 185.00 8880.00 100.00 4800.00 50.00 2400.00

0089 8505000000-E 460 VERT CONC BARRIER RAIL 792 LF 77.63 61482.96 77.00 60984.00 77.30 61221.60

0090 8594000000-E 876 RIPRAPB 166 TON 53.64 8904.24 54.00 8964.00 60.00 9960.00

0091 8608000000-E 876 RIP RAP Il (2'-0") 684 TON 58.23 39829.32 63.00 43092.00 60.00 41040.00

0092 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 760 SY 2.20 1672.00 3.00 2280.00 2.75 2090.00

0093 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 19425.00 25000.00 18000.00

0094 8762000000-E 430 3-0"X1-9"PRESTR SLABS 2,145 LF 124.06 266108.70 140.00 300300.00 130.00 278850.00

0095 8763000000-E 430 3-0"X2-0"PRESTR SLABS 2,200 LF 149.86 329692.00 170.00 374000.00 175.00 385000.00
CONTRACT TOTAL TOTAL 2313751.86 TOTAL 2400888.80 TOTAL 2424873.35
ROADWAY ITEMS SUB-TOTAL 932336.00 SUB-TOTAL 896446.75 SUB-TOTAL 956489.75
STRUCTURE ITEMS SUB-TOTAL 1381415.86 SUB-TOTAL 1504442.05 SUB-TOTAL 1468383.60



OCT 11, 2013 11:36 AM COLUMBUS

TIP NO B-4480, B-4481 38385.3.FD1 2:00PM 4/ 7 009
SEP 17 2013 C203155
FED AID NO BRZ-1824(1) 0.360 M

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #275 AND #278 OVER LIVINGSTON CREEK ON SR-1824 AND BRIDGE #279 AND #288 OVER LIVINGSTON CREEK ON SR-1831.

PALMETTO INFRASTRUCTURE INC TRADER CONSTRUCTION CO.
GREENVILLE, SC NEW BERN, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 106000.00 154500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 7500.00 20000.00
0003 0029000000-N SP E?llélNle)BRG APPR s Lump Sum 10000.00 25000.00
+
0004 0029000000-N SP E?llé"\é)Fz)BRG APPR acx Lump Sum 10000.00 25000.00
+
0005 0029000000-N SP E?lléll\g;)BRG APPR s Lump Sum 10000.00 25000.00
+
0006 0029000000-N SP Zli"\g;)BRG APPR s Lump Sum 10000.00 25000.00
+
0007 0043000000-N 226 GRADING Lump Sum 110000.00 226750.00
0008 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 2500.00 2500.00
0009 0057000000-E 226 UNDERCUT EXCAVATION 800 CY 12.00 9600.00 40.00 32000.00
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 800 CY 16.00 12800.00 27.00 21600.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,100 SY 2.50 2750.00 2.00 2200.00
0012 0241000000-E SP GENERIC GRADING ITEM (SY) 3,080 SY 3.50 10780.00 2.30 7084.00
GEOTEXTILE FOR ROCK PLATING, TYPE 2
0013 0255000000-E SP GENERIC GRADING ITEM (TON) 1,880 TON 57.00 107160.00 86.00 161680.00
PLAIN RIP RAP, CLASS 2
0014 0314000000-E SP (Sl\I;)LECT MATERIAL CLASS ** 390 TON 45.00 17550.00 40.00 15600.00
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 30 TON 50.00 1500.00 75.00 2250.00
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 70 SY 6.50 455.00 2.25 157.50
0017 0335200000-E 305 15" DRAINAGE PIPE 188 LF 23.00 4324.00 40.00 7520.00
0018 0335850000-E 305 :I"‘SRRNNAGE PIPE ELBOW 16 EA 250.00 4000.00 210.00 3360.00
0019 1099500000-E 505 SHALLOW UNDERCUT 100 CY 12.00 1200.00 14.50 1450.00
0020 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 45.00 9000.00 42.00 8400.00
0021 1220000000-E 545 INCIDENTAL STONE BASE 60 TON 45.00 2700.00 39.02 2341.20
0022 1330000000-E 607 INCIDENTAL MILLING 500 SY 18.00 9000.00 11.50 5750.00
0023 1489000000-E 610 ASP CONC BASE CRS B25.0B 900 TON 71.00 63900.00 78.00 70200.00
0024 1525000000-E 610 ASP CONC SURF CRS SF9.5A 1,100 TON 65.00 71500.00 82.00 90200.00
0025 1575000000-E 620 ASP FOR PLANT MIX 120 TON 642.00 77040.00 600.00 72000.00
0026 1693000000-E 654 ASPH PLT MIX PVYMT REPAIR 40 TON 200.00 8000.00 200.00 8000.00
0027 2022000000-E 815 SUBDRAIN EXCAVATION 45 CY 12.00 540.00 35.00 1575.00
0028 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 200 SY 3.00 600.00 8.50 1700.00
0029 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 33.6 CY 62.00 2083.20 70.00 2352.00
0030 2044000000-E 815 6" PERF SUBDRN PIPE 200 LF 6.50 1300.00 25.00 5000.00
0031 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00 350.00 350.00
0032 2077000000-E 815 6" OUTLET PIPE 6 LF 15.00 90.00 40.00 240.00
0033 2286000000-N 840 MASNRY DRAINAGE STRUCT 8 EA 1400.00 11200.00 1350.00 10800.00
0034 2355000000-N 840 FRAME W/GRATE 840.29 STD 8 EA 550.00 4400.00 350.00 2800.00

0035 2556000000-E 846 SHOULDER BERM GUTTER 195 LF 40.00 7800.00 27.00 5265.00



OCT 11, 2013 11:36 AM COLUMBUS

TIP NO B-4480, B-4481 38385.3.FD1 2:00 PM 5/ 7 009
SEP 17 2013 C203155
FED AID NO BRZ-1824(1) 0.360 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #275 AND #278 OVER LIVINGSTON CREEK ON SR-1824 AND BRIDGE #279 AND #288 OVER LIVINGSTON CREEK ON SR-1831.

PALMETTO INFRASTRUCTURE INC TRADER CONSTRUCTION CO.
GREENVILLE, SC NEW BERN, NC
0036 2752000000-E SP  GENERIC PAVING ITEM (LF) 70 LF 60.00 4200.00 35.00 2450.00
SPECIAL SHOULDER BERM CURB
0037 3030000000-E 862 STL BM GUARDRAIL 1,550 LF 14.00 21700.00 14.00 21700.00
0038 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 13.00 130.00 13.00 130.00
0039 3215000000-N 862 GRANCHOR TYPE Il 16 EA 1300.00 20800.00 1300.00 20800.00
0040 3270000000-N SP GR ANCHOR TYPE 350 8 EA 1750.00 14000.00 1750.00 14000.00
0041 3649000000-E 876 RIP RAP, CLASS B 20 TON 65.00 1300.00 70.00 1400.00
0042 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,315 SY 3.50 4602.50 2.25 2958.75
0043 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 24 EA 1.00 24.00 40.00 960.00
0044 4400000000-E 1110 WORK ZONE SIGNS (STAT) 642 SF 5.25 3370.50 4.80 3081.60
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 188 SF 6.00 1128.00 4.95 930.60
0046 4445000000-E 1145 BARRICADES (TYPE Ill) 160 LF 15.00 2400.00 19.00 3040.00
0047 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,400 LF 0.50 4200.00 0.50 4200.00
0048 6000000000-E 1605 TEMPORARY SILT FENCE 5,250 LF 2.00 10500.00 4.00 21000.00
0049 6006000000-E 1610 EROS CONTRL STONE CL A 300 TON 50.00 15000.00 65.00 19500.00
0050 6009000000-E 1610 EROS CONTRL STONE CL B 90 TON 45.00 4050.00 65.00 5850.00
0051 6012000000-E 1610 SEDIMENT CONTROL STONE 315 TON 50.00 15750.00 60.00 18900.00
0052 6015000000-E 1615 TEMPORARY MULCHING 5 ACR 400.00 2000.00 1500.00 7500.00
0053 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 2.00 400.00 5.00 1000.00
0054 6021000000-E 1620 FERT FOR TEMP SEEDING 0.75 TON 1800.00 1350.00 1500.00 1125.00
0055 6024000000-E 1622 TEMPORARY SLOPE DRAINS 400 LF 11.00 4400.00 18.00 7200.00
0056 6029000000-E SP SAFETY FENCE 3,100 LF 1.80 5580.00 3.00 9300.00
0057 6030000000-E 1630 SILT EXCAVATION 150 CY 10.00 1500.00 16.00 2400.00
0058 6036000000-E 1631 MATTING FOR EROS CONTROL 6,400 SY 1.80 11520.00 1.75 11200.00
0059 6037000000-E SP  COIR FIBER MAT 400 SY 4.00 1600.00 8.30 3320.00
0060 6042000000-E 1632 1/4" HARDWARE CLOTH 825 LF 3.00 2475.00 6.00 4950.00
0061 6071010000-E SP WATTLE 545 LF 6.00 3270.00 7.00 3815.00
0062 6071020000-E SP POLYACRYLAMIDE (PAM) 5 LB 20.00 100.00 15.00 75.00
0063 6084000000-E 1660 SEEDING AND MULCHING 5 ACR 2100.00 10500.00 2945.00 14725.00
0064 6087000000-E 1660 MOWING 2.5 ACR 500.00 1250.00 45.00 112.50
0065 6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 4.00 400.00 7.00 700.00
0066 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 1800.00 900.00 950.00 475.00
0067 6096000000-E 1662 SEED FOR SUPP SEEDING 150 LB 6.00 900.00 2.00 300.00
0068 6108000000-E 1665 FERTILIZER TOPDRESSING 3.25 TON 2100.00 6825.00 850.00 2762.50
0069 6114500000-N 1667 SPECIALIZED HAND MOWING 20 VHR 50.00 1000.00 30.00 600.00
0070 6117000000-N SP RESPONSE FOR EROS CONTROL 36 EA 200.00 7200.00 500.00 18000.00
STRUCTURE ITEMS
0071 8035000000-N 402 REMV EXIST STR ik Lump Sum 35000.00 58000.00
(15+12.00-L-)
0072 8035000000-N 402 REMV EXIST STR ik Lump Sum 35000.00 48000.00

(16+02.00-L-)



OCT 11, 2013 11:36 AM COLUMBUS

TIP NO B-4480, B-4481 38385.3.FD1 2:00 PM 6/ 7 009
SEP 17 2013 C203155
FED AID NO BRZ-1824(1) 0.360 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #275 AND #278 OVER LIVINGSTON CREEK ON SR-1824 AND BRIDGE #279 AND #288 OVER LIVINGSTON CREEK ON SR-1831.

PALMETTO INFRASTRUCTURE INC TRADER CONSTRUCTION CO.
GREENVILLE, SC NEW BERN, NC
0073 8035000000-N 402 REMV EXIST STR ik Lump Sum 35000.00 36000.00
(18+88.00-L-)
0074 8035000000-N 402 REMV EXIST STR ik Lump Sum 35000.00 55000.00
(21+69.00-L-)
0075 8112730000-N 450 PDA TESTING 2 EA 5500.00 11000.00 6000.00 12000.00
0076 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 15000.00 10000.00
(15+12.00-L-)
0077 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 15000.00 10000.00
(16+02.00-L-)
0078 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 15000.00 8000.00
(18+88.00-L-)
0079 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 15000.00 8000.00
(21+69.00-L-)
0080 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 189.3 CY 850.00 160905.00 1045.00 197818.50
0081 8210000000-N 422 BRG APPR SLAB *ikeiick Lump Sum 25000.00 29000.00
(15+12.00-L-)
0082 8210000000-N 422 BRG APPR SLAB *ikeiick Lump Sum 25000.00 29000.00
(16+02.00-L-)
0083 8210000000-N 422 BRG APPR SLAB *iieick Lump Sum 25000.00 29000.00
(18+88.00-L-)
0084 8210000000-N 422 BRG APPR SLAB *ikeiick Lump Sum 25000.00 29000.00
(21+69.00-L-)
0085 8217000000-E 425 REINF STEEL (BRIDGE) 28,015 LB 1.50 42022.50 1.25 35018.75
0086 8364000000-E 450 HP12X53 PILES 2,730 LF 65.00 177450.00 70.00 191100.00
0087 8384200000-E 450 HP14X73 GALV PILES 1,960 LF 85.00 166600.00 108.00 211680.00
0088 8393000000-N 450 PILE REDRIVES 48 EA 200.00 9600.00 500.00 24000.00
0089 8505000000-E 460 VERT CONC BARRIER RAIL 792 LF 85.00 67320.00 70.00 55440.00
0090 8594000000-E 876 RIPRAPB 166 TON 55.00 9130.00 75.00 12450.00
0091 8608000000-E 876 RIP RAP Il (2'-0") 684 TON 65.00 44460.00 85.00 58140.00
0092 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 760 SY 2.20 1672.00 2.50 1900.00
0093 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 25000.00 30000.00
0094 8762000000-E 430 3-0"X1-9"PRESTR SLABS 2,145 LF 120.00 257400.00 139.00 298155.00
0095 8763000000-E 430 3-0"X2-0"PRESTR SLABS 2,200 LF 130.00 286000.00 157.00 345400.00
CONTRACT TOTAL TOTAL 2450056.70 TOTAL 3098187.90
ROADWAY ITEMS SUB-TOTAL 891497.20 SUB-TOTAL 1276085.65
STRUCTURE ITEMS SUB-TOTAL 1558559.50 SUB-TOTAL 1822102.25
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 2313751.86
DELLINGER, INC. 2 2400888.80

DANE CONSTRUCTION, INC. 3 2424873.35



OCT 11, 2013 11:36 AM COLUMBUS
TIP NO B-4480, B-4481 38385.3.FD1

FED AID NO BRZ-1824(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #275 AND #278 OVER LIVINGSTON CREEK ON SR-1824 AND BRIDGE #279 AND #288 OVER LIVINGSTON CREEK ON SR-1831.

2:00 PM

SEP 17 2013
0.360 MI

717

009

C203155

PALMETTO INFRASTRUCTURE INC 4 2450056.70
TRADER CONSTRUCTION CO. 5 3098187.90



OCT 11, 2013 11:36 AM SAMPSON, BLADEN
TIP NO BD-5103S 45349.3.FD19

FED AID NO BRZ-1208(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

2:00 PM 1/9 010
SEP 17 2013 C203383
0.171 Ml

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

DELLINGER, INC.

PALMETTO INFRASTRUCTURE INC

IOWA
JOHNSTON, IA MONROE, NC GREENVILLE, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 60000.00 60000.00 60000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 12000.00 14000.00 6500.00
0003 0029000000-N SP EEIN;B)BRG APPR s Lump Sum 21000.00 19000.00 10000.00
+
0004 0029000000-N SP E?lléll\g; E)RG APPR acx Lump Sum 21000.00 17000.00 10000.00
+80.
0005 0043000000-N 226 GRADING Lump Sum 66500.00 59000.00 80000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 500.00 500.00 500.00 500.00 200.00 200.00
0007 0057000000-E 226 UNDERCUT EXCAVATION 300 CY 21.00 6300.00 21.00 6300.00 14.00 4200.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 300 CY 24.00 7200.00 24.00 7200.00 18.00 5400.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 1.50 750.00 1.50 750.00 2.40 1200.00
0010 0366000000-E 310 15" RC PIPE CULV IlI 68 LF 48.00 3264.00 48.00 3264.00 29.00 1972.00
0011 1220000000-E 545 INCIDENTAL STONE BASE 25 TON 75.00 1875.00 75.00 1875.00 75.00 1875.00
0012 1489000000-E 610 ASP CONC BASE CRS B25.0B 560 TON 68.00 38080.00 68.00 38080.00 68.00 38080.00
0013 1525000000-E 610 ASP CONC SURF CRS SF9.5A 510 TON 68.00 34680.00 68.00 34680.00 68.00 34680.00
0014 1575000000-E 620 ASP FOR PLANT MIX 60 TON 642.00 38520.00 642.00 38520.00 642.00 38520.00
0015 2022000000-E 815 SUBDRAIN EXCAVATION 22.4 CY 35.00 784.00 35.00 784.00 25.00 560.00
0016 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 3.00 300.00 3.00 300.00 3.00 300.00
0017 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 16.8 CY 70.00 1176.00 70.00 1176.00 92.00 1545.60
0018 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 7.00 700.00 7.00 700.00 9.00 900.00
0019 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 300.00 300.00 300.00 300.00 400.00 400.00
0020 2077000000-E 815 6" OUTLET PIPE 6 LF 17.00 102.00 17.00 102.00 15.00 90.00
0021 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1400.00 4200.00 1400.00 4200.00 2000.00 6000.00
0022 2308000000-E 840 MASNRY DRAINAGE STRUCT 154 LF 215.00 331.10 215.00 331.10 150.00 231.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 550.00 1650.00 550.00 1650.00 425.00 1275.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 100 LF 40.00 4000.00 60.00 6000.00 28.00 2800.00
0025 3030000000-E 862 STL BM GUARDRAIL 550 LF 15.00 8250.00 15.00 8250.00 15.00 8250.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00 13.00 65.00
0027 3215000000-N 862 GRANCHOR TYPE Il 8 EA 1300.00 10400.00 1300.00 10400.00 1300.00 10400.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1725.00 6900.00 1725.00 6900.00 1725.00 6900.00
0029 3649000000-E 876 RIP RAP, CLASS B 2 TON 200.00 400.00 200.00 400.00 200.00 400.00
0030 3656000000-E 876 GEOTEXTILE FOR DRAINGE 10 SY 6.00 60.00 6.00 60.00 2.20 22.00
0031 4400000000-E 1110 WORK ZONE SIGNS (STAT) 431 SF 4.70 2025.70 4.00 1724.00 4.00 1724.00
0032 4410000000-E 1110 WORK ZONE SIGNS (BARR) 69 SF 4.90 338.10 10.00 690.00 10.00 690.00
0033  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 11000.00 22000.00 9500.00 19000.00 9500.00 19000.00
0034 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 19.50 1248.00 16.00 1024.00 16.00 1024.00
0035 4810000000-E 1205 PAINT PVMT MARKINGS 4" 7,240 LF 0.27 1954.80 0.27 1954.80 0.27 1954.80
0036 4900000000-N 1251 PERM RAISED PVMT MARKERS 11 EA 15.00 165.00 15.00 165.00 15.00 165.00
0037 6000000000-E 1605 TEMPORARY SILT FENCE 1,890 LF 2.50 4725.00 2.50 4725.00 2.38 4498.20
0038 6009000000-E 1610 EROS CONTRL STONE CL B 35 TON 70.00 2450.00 70.00 2450.00 45.00 1575.00
0039 6012000000-E 1610 SEDIMENT CONTROL STONE 40 TON 70.00 2800.00 70.00 2800.00 50.00 2000.00



OCT 11, 2013 11:36 AM SAMPSON, BLADEN
TIP NO BD-5103S 45349.3.FD19

FED AID NO BRZ-1208(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

2:00 PM 219 010
SEP 17 2013 C203383
0.171 Ml

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

DELLINGER, INC.

PALMETTO INFRASTRUCTURE INC

IOWA
JOHNSTON, IA MONROE, NC GREENVILLE, SC
0040 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1230.00 1845.00 1230.00 1845.00 900.00 1350.00
0041 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 6.00 600.00 6.00 600.00 2.00 200.00
0042 6021000000-E 1620 FERT FOR TEMP SEEDING 0.03 TON 1250.00 37.50 1250.00 37.50 2100.00 63.00
0043  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 14.00 2800.00 14.00 2800.00 6.00 1200.00
0044  6029000000-E SP  SAFETY FENCE 500 LF 2.00 1000.00 2.00 1000.00 2.00 1000.00
0045  6030000000-E 1630 SILT EXCAVATION 60 CY 20.00 1200.00 20.00 1200.00 25.00 1500.00
0046 6036000000-E 1631 MATTING FOR EROS CONTROL 1,100 SY 2.00 2200.00 2.00 2200.00 2.15 2365.00
0047  6042000000-E 1632 1/4" HARDWARE CLOTH 140 LF 6.00 840.00 6.00 840.00 4.00 560.00
0048  6048000000-E SP  FLOAT TURBIDITY CURTAIN 95 SY 30.00 2850.00 25.00 2375.00 29.00 2755.00
0049 6071012000-E SP COIR FIBER WATTLE 465 LF 10.50 4882.50 10.50 4882.50 8.00 3720.00
0050 6071020000-E SP  POLYACRYLAMIDE (PAM) 40 LB 15.00 600.00 13.50 540.00 15.00 600.00
0051 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 3000.00 9000.00 3000.00 9000.00 2100.00 6300.00
0052 6087000000-E 1660 MOWING 3 ACR 100.00 300.00 100.00 300.00 600.00 1800.00
0053  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.00 350.00 7.00 350.00 5.00 250.00
0054 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1250.00 312.50 1250.00 312.50 2100.00 525.00
0055 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 7.00 350.00 7.00 350.00 8.00 400.00
0056 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 1250.00 1562.50 1250.00 1562.50 2100.00 2625.00
0057 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 75.00 750.00 75.00 750.00 50.00 500.00
0058  6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 300.00 3900.00 300.00 3900.00 250.00 3250.00
0059 6123000000-E 1670 REFORESTATION 1 ACR 5550.00 5550.00 5555.00 5555.00 7500.00 7500.00
STRUCTURE ITEMS
0060 8035000000-N 402 REMV EXIST STR #htitionk Lump Sum 46400.00 53000.00 30000.00
(14+70.00-L-)
0061 8035000000-N 402 REMV EXIST STR #htiionk Lump Sum 36000.00 36000.00 30000.00
(18+80.50-L-)
0062 8112730000-N 450 PDATESTING 1 EA 2400.00 2400.00 2400.00 2400.00 2500.00 2500.00
0063 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 6700.00 10000.00 10000.00
(14+70.00-L-)
0064 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 2800.00 5000.00 10000.00
(18+80.50-L-)
0065 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 1147 CY 1000.00 114700.00 905.00 103803.50 850.00 97495.00
0066 8210000000-N 422 BRG APPR SLAB itk Lump Sum 20000.00 23000.00 20000.00
(14+70.00-L-)
0067 8210000000-N 422 BRG APPR SLAB itk Lump Sum 19000.00 21000.00 20000.00
(18+80.50-L-)
0068 8217000000-E 425 REINF STEEL (BRIDGE) 16,453 LB 1.00 16453.00 1.00 16453.00 1.50 24679.50
0069 8364000000-E 450 HP12X53 PILES 1,095 LF 42.00 45990.00 37.00 40515.00 65.00 71175.00
0070 8384200000-E 450 HP14X73 GALV PILES 1,505 LF 68.00 102340.00 55.00 82775.00 75.00 112875.00
0071 8393000000-N 450 PILE REDRIVES 26 EA 50.00 1300.00 100.00 2600.00 450.00 11700.00
0072 8505000000-E 460 VERT CONC BARRIER RAIL 45125 LF 95.00 42868.75 77.00 34746.25 85.00 38356.25
0073 8608000000-E 876 RIP RAP Il (2-0") 360 TON 50.00 18000.00 60.00 21600.00 60.00 21600.00
0074 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 401 SY 2.75 1102.75 3.00 1203.00 4.00 1604.00



OCT 11, 2013 11:36 AM SAMPSON, BLADEN
TIP NO BD-5103S 45349.3.FD19

FED AID NO BRZ-1208(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

2:00 PM 3/9 010
SEP 17 2013 C203383
0.171 Ml

UNITED CONTRACTORS, INC. DBA
UNITED CONTRACTORS INC. OF

DELLINGER, INC.

PALMETTO INFRASTRUCTURE INC

IOWA
JOHNSTON, IA MONROE, NC GREENVILLE, SC
0075 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 13000.00 12000.00 20000.00
0076 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 2,390 LF 123.00 293970.00 142.00 339380.00 125.00 298750.00
CONTRACT TOTAL TOTAL 1212948.20 TOTAL 1222195.65 TOTAL 1224594.35
ROADWAY ITEMS SUB-TOTAL 429923.70 SUB-TOTAL 416719.90 SUB-TOTAL 403859.60
STRUCTURE ITEMS SUB-TOTAL 783024.50 SUB-TOTAL 805475.75 SUB-TOTAL 820734.75



OCT 11, 2013 11:36 AM SAMPSON, BLADEN
TIP NO BD-5103S 45349.3.FD19

FED AID NO BRZ-1208(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

2:00 PM 479 010
SEP 17 2013 C203383
0.171 Ml

DANE CONSTRUCTION, INC.

S. T.WOOTEN CORPORATION

S & C CONSTRUCTION LLC

MOORESVILLE, NC WILSON, NC GARLAND, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 61540.00 61500.00 61520.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00 8500.00 14000.00
0003 0029000000-N SP EEIN;B)BRG APPR s Lump Sum 15650.00 18000.00 13090.00
+
0004 0029000000-N SP E?lléll\g; E)RG APPR acx Lump Sum 15650.00 17000.00 13090.00
+80.
0005 0043000000-N 226 GRADING Lump Sum 75000.00 70000.00 79520.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 1.00 1.00 1456.00 1456.00
0007 0057000000-E 226 UNDERCUT EXCAVATION 300 CY 18.00 5400.00 15.00 4500.00 11.20 3360.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 300 CY 18.00 5400.00 25.00 7500.00 16.80 5040.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 2.50 1250.00 3.00 1500.00 0.56 280.00
0010 0366000000-E 310 15" RC PIPE CULV IlI 68 LF 30.00 2040.00 58.00 3944.00 26.32 1789.76
0011 1220000000-E 545 INCIDENTAL STONE BASE 25 TON 50.00 1250.00 25.00 625.00 31.36 784.00
0012 1489000000-E 610 ASP CONC BASE CRS B25.0B 560 TON 68.00 38080.00 76.00 42560.00 76.16 42649.60
0013 1525000000-E 610 ASP CONC SURF CRS SF9.5A 510 TON 68.00 34680.00 112.00 57120.00 76.16 38841.60
0014 1575000000-E 620 ASP FOR PLANT MIX 60 TON 642.00 38520.00 636.00 38160.00 722.40 43344.00
0015 2022000000-E 815 SUBDRAIN EXCAVATION 22.4 CY 35.00 784.00 65.00 1456.00 16.80 376.32
0016 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 2.15 215.00 8.00 800.00 2.24 224.00
0017 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 16.8 CY 45.00 756.00 85.00 1428.00 63.28 1063.10
0018 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 6.50 650.00 25.00 2500.00 13.44 1344.00
0019 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 350.00 350.00 350.00 350.00 336.00 336.00
0020 2077000000-E 815 6" OUTLET PIPE 6 LF 25.00 150.00 40.00 240.00 33.60 201.60
0021 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1700.00 5100.00 2400.00 7200.00 896.00 2688.00
0022 2308000000-E 840 MASNRY DRAINAGE STRUCT 154 LF 450.00 693.00 1000.00 1540.00 280.00 431.20
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 600.00 1800.00 550.00 1650.00 364.00 1092.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 100 LF 25.00 2500.00 28.00 2800.00 50.40 5040.00
0025 3030000000-E 862 STL BM GUARDRAIL 550 LF 15.00 8250.00 15.00 8250.00 16.80 9240.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00 13.00 65.00 14.56 72.80
0027 3215000000-N 862 GRANCHOR TYPE Il 8 EA 1300.00 10400.00 1300.00 10400.00 1456.00 11648.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1725.00 6900.00 1725.00 6900.00 1932.00 7728.00
0029 3649000000-E 876 RIP RAP, CLASS B 2 TON 100.00 200.00 70.00 140.00 84.00 168.00
0030 3656000000-E 876 GEOTEXTILE FOR DRAINGE 10 SY 2.15 21.50 3.00 30.00 4.48 44.80
0031 4400000000-E 1110 WORK ZONE SIGNS (STAT) 431 SF 4.00 1724.00 4.35 1874.85 5.26 2267.06
0032 4410000000-E 1110 WORK ZONE SIGNS (BARR) 69 SF 10.00 690.00 5.30 365.70 5.49 378.81
0033  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 9750.00 19500.00 10000.00 20000.00 7616.00 15232.00
0034 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 16.00 1024.00 18.50 1184.00 21.84 1397.76
0035 4810000000-E 1205 PAINT PVMT MARKINGS 4" 7,240 LF 0.27 1954.80 0.27 1954.80 0.30 2172.00
0036 4900000000-N 1251 PERM RAISED PVMT MARKERS 11 EA 15.00 165.00 15.00 165.00 16.80 184.80
0037 6000000000-E 1605 TEMPORARY SILT FENCE 1,890 LF 2.00 3780.00 2.25 4252.50 3.15 5953.50
0038 6009000000-E 1610 EROS CONTRL STONE CL B 35 TON 50.00 1750.00 70.00 2450.00 41.65 1457.75
0039 6012000000-E 1610 SEDIMENT CONTROL STONE 40 TON 45.00 1800.00 65.00 2600.00 35.84 1433.60



OCT 11, 2013 11:36 AM

TIP NO BD-5103S

FED AID NO BRZ-1208(5)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

SAMPSON, BLADEN
45349.3.FD19

2:00 PM 5/9 010
SEP 17 2013 C203383
0.171 Ml

DANE CONSTRUCTION, INC.

S. T.WOOTEN CORPORATION

S & C CONSTRUCTION LLC

MOORESVILLE, NC WILSON, NC GARLAND, NC
0040 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1000.00 1500.00 600.00 900.00 1050.00 1575.00
0041 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.00 500.00 5.00 500.00 5.25 525.00
0042 6021000000-E 1620 FERT FOR TEMP SEEDING 0.03 TON 2000.00 60.00 1000.00 30.00 2100.00 63.00
0043  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 11.00 2200.00 5.00 1000.00 11.20 2240.00
0044  6029000000-E SP SAFETY FENCE 500 LF 1.90 950.00 2.00 1000.00 1.58 790.00
0045 6030000000-E 1630 SILT EXCAVATION 60 CY 15.00 900.00 20.00 1200.00 11.90 714.00
0046 6036000000-E 1631 MATTING FOR EROS CONTROL 1,100 SY 2.95 3245.00 2.40 2640.00 3.10 3410.00
0047  6042000000-E 1632 1/4" HARDWARE CLOTH 140 LF 4.00 560.00 3.75 525.00 6.30 882.00
0048  6048000000-E SP  FLOAT TURBIDITY CURTAIN 95 SY 55.00 5225.00 32.00 3040.00 48.16 4575.20
0049 6071012000-E SP COIR FIBER WATTLE 465 LF 6.50 3022.50 750 3487.50 12.60 5859.00
0050 6071020000-E SP  POLYACRYLAMIDE (PAM) 40 LB 9.00 360.00 12.00 480.00 6.83 273.20
0051 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 3000.00 9000.00 1800.00 5400.00 3150.00 9450.00
0052 6087000000-E 1660 MOWING 3 ACR 200.00 600.00 200.00 600.00 200.00 600.00
0053 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 15.00 750.00 5.00 250.00 15.75 787.50
0054 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2000.00 500.00 1000.00 250.00 2100.00 525.00
0055 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 7.00 350.00 5.00 250.00 7.35 367.50
0056 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 1500.00 1875.00 1000.00 1250.00 1575.00 1968.75
0057 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 76.00 760.00 65.00 650.00 76.00 760.00
0058 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 125.00 1625.00 200.00 2600.00 600.00 7800.00
0059 6123000000-E 1670 REFORESTATION 1 ACR 1800.00 1800.00 3100.00 3100.00 1800.00 1800.00
STRUCTURE ITEMS
0060 8035000000-N 402 REMV EXIST STR xwwsionck Lump Sum 45500.00 40000.00 44800.00
(14+70.00-L-)
0061 8035000000-N 402 REMV EXIST STR #xwwwinck Lump Sum 35440.00 27000.00 31360.00
(18+80.50-L-)
0062 8112730000-N 450 PDATESTING 1 EA 1500.00 1500.00 3000.00 3000.00 1979.50 1979.50
0063 8121000000-N 412 UNCL STR EXCAV STA ##xex Lump Sum 15350.00 10000.00 8925.00
(14+70.00-L-)
0064 8121000000-N 412 UNCL STR EXCAV STA ##xex Lump Sum 10750.00 5000.00 8925.00
(18+80.50-L-)
0065 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 114.7 CY 895.00 102656.50 1200.00 137640.00 1049.66 120396.00
0066 8210000000-N 422 BRG APPR SLAB **xwicirck Lump Sum 13475.00 20000.00 20020.00
(14+70.00-L-)
0067 8210000000-N 422 BRG APPR SLAB **xwicirxk Lump Sum 12515.00 20000.00 20020.00
(18+80.50-L-)
0068 8217000000-E 425 REINF STEEL (BRIDGE) 16,453 LB 1.00 16453.00 1.00 16453.00 1.00 16453.00
0069 8364000000-E 450 HP12X53 PILES 1,095 LF 50.45 55242.75 42.00 45990.00 68.02 74481.90
0070 8384200000-E 450 HP14X73 GALV PILES 1,505 LF 68.90 103694.50 60.00 90300.00 75.01 112890.05
0071 8393000000-N 450 PILE REDRIVES 26 EA 50.00 1300.00 50.00 1300.00 150.00 3900.00
0072 8505000000-E 460 VERT CONC BARRIER RAIL 451.25 LF 74.80 33753.50 120.00 54150.00 78.40 35378.00
0073 8608000000-E 876 RIP RAP 11 (2-0") 360 TON 57.80 20808.00 72.00 25920.00 59.50 21420.00
0074 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 401 SY 3.00 1203.00 3.00 1203.00 3.57 1431.57



OCT 11, 2013 11:36 AM SAMPSON, BLADEN

TIP NO BD-5103S 45349.3.FD19

FED AID NO BRZ-1208(5)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

2:00 PM 6/9 010
SEP 17 2013 C203383
0.171 Ml

DANE CONSTRUCTION, INC.

S. T.WOOTEN CORPORATION

S & C CONSTRUCTION LLC

MOORESVILLE, NC WILSON, NC GARLAND, NC
0075 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 15000.00 10000.00 9372.44
0076 8762000000-E 430 3-0"X 1'-9"PRESTR SLABS 2,390 LF 140.00 334600.00 125.00 298750.00 127.00 303530.00
CONTRACT TOTAL TOTAL 1230806.05 TOTAL 1247364.35 TOTAL 1271187.67
ROADWAY ITEMS SUB-TOTAL 411564.80 SUB-TOTAL 440658.35 SUB-TOTAL 435905.21
STRUCTURE ITEMS SUB-TOTAL 819241.25 SUB-TOTAL 806706.00 SUB-TOTAL 835282.46



OCT 11, 2013 11:36 AM SAMPSON, BLADEN

TIP NO BD-5103S 45349.3.FD19 2:00 PM 719 010
SEP 17 2013 C203383
FED AID NO BRZ-1208(5) 0.171 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

TRADER CONSTRUCTION CO.

NEW BERN, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 79000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00
0003 0029000000-N SP ZE"\I?IB)BRG APPR s Lump Sum 20000.00
+
0004 0029000000-N SP  REINF BRG APPR #¥#ice Lump Sum 20000.00
(18+80.5)
0005 0043000000-N 226 GRADING Lump Sum 184000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2500.00 2500.00
0007 0057000000-E 226 UNDERCUT EXCAVATION 300 CY 30.00 9000.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 300 CY 32.00 9600.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 2.25 1125.00
0010 0366000000-E 310 15" RC PIPE CULV IlI 68 LF 45.00 3060.00
0011 1220000000-E 545 INCIDENTAL STONE BASE 25 TON 40.00 1000.00
0012 1489000000-E 610 ASP CONC BASE CRS B25.0B 560 TON 76.00 42560.00
0013 1525000000-E 610 ASP CONC SURF CRS SF9.5A 510 TON 112.00 57120.00
0014 1575000000-E 620 ASP FOR PLANT MIX 60 TON 636.00 38160.00
0015 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 65.00 1456.00
0016 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 8.00 800.00
0017 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 16.8 CY 85.00 1428.00
0018 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 25.00 2500.00
0019 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 350.00 350.00
0020 2077000000-E 815 6" OUTLET PIPE 6 LF 40.00 240.00
0021 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1325.00 3975.00
0022 2308000000-E 840 MASNRY DRAINAGE STRUCT 154 LF 450.00 693.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 450.00 1350.00
0024 2556000000-E 846 SHOULDER BERM GUTTER 100 LF 35.00 3500.00
0025 3030000000-E 862 STL BM GUARDRAIL 550 LF 15.00 8250.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 13.00 65.00
0027 3215000000-N 862 GRANCHOR TYPE Il 8 EA 1300.00 10400.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1725.00 6900.00
0029 3649000000-E 876 RIP RAP, CLASS B 2 TON 120.00 240.00
0030 3656000000-E 876 GEOTEXTILE FOR DRAINGE 10 SY 3.50 35.00
0031 4400000000-E 1110 WORK ZONE SIGNS (STAT) 431 SF 4.50 1939.50
0032 4410000000-E 1110 WORK ZONE SIGNS (BARR) 69 SF 5.50 379.50
0033 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 7000.00 14000.00
0034 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 20.00 1280.00
0035 4810000000-E 1205 PAINT PVMT MARKINGS 4" 7,240 LF 0.27 1954.80
0036 4900000000-N 1251 PERM RAISED PVMT MARKERS 11 EA 15.00 165.00
0037 6000000000-E 1605 TEMPORARY SILT FENCE 1,890 LF 2.00 3780.00
0038 6009000000-E 1610 EROS CONTRL STONE CL B 35 TON 60.00 2100.00

0039 6012000000-E 1610 SEDIMENT CONTROL STONE 40 TON 50.00 2000.00



OCT 11, 2013 11:36 AM SAMPSON, BLADEN

TIP NO BD-5103S 45349.3.FD19 2:00 PM 8/ 9 010
SEP 17 2013 C203383
FED AID NO BRZ-1208(5) 0.171 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).

TRADER CONSTRUCTION CO.

NEW BERN, NC

0040 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1450.00 2175.00
0041 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.75 275.00
0042 6021000000-E 1620 FERT FOR TEMP SEEDING 0.03 TON 1280.00 38.40
0043 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 24.00 4800.00
0044  6029000000-E SP  SAFETY FENCE 500 LF 1.90 950.00
0045 6030000000-E 1630 SILT EXCAVATION 60 CY 15.00 900.00
0046 6036000000-E 1631 MATTING FOR EROS CONTROL 1,100 SY 1.90 2090.00
0047 6042000000-E 1632 1/4" HARDWARE CLOTH 140 LF 4.00 560.00
0048 6048000000-E SP  FLOAT TURBIDITY CURTAIN 95 SY 34.00 3230.00
0049 6071012000-E SP COIR FIBER WATTLE 465 LF 7.00 3255.00
0050 6071020000-E SP  POLYACRYLAMIDE (PAM) 40 LB 15.00 600.00
0051 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 3770.00 11310.00
0052 6087000000-E 1660 MOWING 3 ACR 45.00 135.00
0053 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 7.75 387.50
0054 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 900.00 225.00
0055 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.00 100.00
0056 6108000000-E 1665 FERTILIZER TOPDRESSING 1.25 TON 1200.00 1500.00
0057 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 25.00 250.00
0058 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 500.00 6500.00
0059 6123000000-E 1670 REFORESTATION 1 ACR 2400.00 2400.00

STRUCTURE ITEMS

0060 8035000000-N 402 REMV EXIST STR ik Lump Sum 65000.00
(14+70.00-L-)

0061 8035000000-N 402 REMV EXIST STR ik Lump Sum 60000.00
(18+80.50-L-)

0062 8112730000-N 450 PDA TESTING 1 EA 5500.00 5500.00

0063 8121000000-N 412 UNCL STR EXCAV STA *¥¥** Lump Sum 5000.00
(14+70.00-L-)

0064 8121000000-N 412 UNCL STR EXCAV STA *¥*** Lump Sum 5000.00
(18+80.50-L-)

0065 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 114.7 CY 995.00 114126.50

0066 8210000000-N 422 BRG APPR SLAB *ikiiick Lump Sum 29000.00
(14+70.00-L-)

0067 8210000000-N 422 BRG APPR SLAB *ikiick Lump Sum 29000.00
(18+80.50-L-)

0068 8217000000-E 425 REINF STEEL (BRIDGE) 16,453 LB 1.25 20566.25

0069 8364000000-E 450 HP12X53 PILES 1,095 LF 76.00 83220.00

0070 8384200000-E 450 HP14X73 GALV PILES 1,505 LF 102.00 153510.00

0071 8393000000-N 450 PILE REDRIVES 26 EA 500.00 13000.00

0072 8505000000-E 460 VERT CONC BARRIER RAIL 451.25 LF 72.00 32490.00

0073 8608000000-E 876 RIP RAP Il (2'-0") 360 TON 85.00 30600.00

0074 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 401 SY 2.75 1102.75



OCT 11, 2013 11:36 AM SAMPSON, BLADEN

TIP NO BD-5103S 45349.3.FD19 2:00 PM 9/ 9 010
SEP 17 2013 C203383
FED AID NO BRZ-1208(5) 0.171 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURES.
BRIDGE #77 OVER SOUTH RIVER OVERFLOW & BRIDGE #78 OVER SOUTH RIVER ON SR-1208 (GREEN'S BRIDGE ROAD).
TRADER CONSTRUCTION CO.

NEW BERN, NC

0075 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 20000.00

0076 8762000000-E 430 3-0"X1-9"PRESTR SLABS 2,390 LF 138.00 329820.00
CONTRACT TOTAL TOTAL 1585522.20
ROADWAY ITEMS SUB-TOTAL 588586.70
STRUCTURE ITEMS SUB-TOTAL 996935.50
BIDDERS IN ORDER CONTRACT TOTAL
UNITED CONTRACTORS, INC. DBA UNITED 1 1212948.20
CONTRACTORS INC. OF IOWA
DELLINGER, INC. 2 1222195.65
PALMETTO INFRASTRUCTURE INC 3 1224594.35
DANE CONSTRUCTION, INC. 4 1230806.05
S. T. WOOTEN CORPORATION 5 1247364.35
S & C CONSTRUCTION LLC 6 1271187.67
TRADER CONSTRUCTION CO. 7 1585522.20



OCT 11, 2013 11:36 AM DAVIDSON

TIP NO R-4750 39889.3.FS1, 41665.6B 2200PM 1/ 4 011
SEP 17 2013 C202664
FED AID NO NHS-0052(35), STATE FUNDED 2.478 M

GRADING, DRAINAGE, PAVING, AND BRIDGE PRESERVATION.
US-29/52/70/1-85 BUS FROM N OF I-85 TO S OF SR-1147 AND BRIDGES #43 & #525 OVER SWEARING CREEK ON US-29/52/70.

J. T. RUSSELL & SONS, INC. APAC - ATLANTIC, INC. THOMPSON BLYTHE CONSTRUCTION, INC.
ARTHUR DIVISION

ALBEMARLE, NC GREENSBORO, NC CHARLOTTE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 360500.00 285000.00 440000.00
0002 0043000000-N 226 GRADING Lump Sum 492800.00 658000.00 1707275.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 6500.00 6500.00 100.00 100.00 8000.00 8000.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 400 CY 20.00 8000.00 14.00 5600.00 25.00 10000.00
0005 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 40.00 8000.00 43.00 8600.00 40.00 8000.00
0006 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 35,300 SY 2.50 88250.00 1.35 47655.00 3.00 105900.00
0007 0318000000-E 300 FND CONDIT MATL MINOR STRS 40 TON 35.00 1400.00 38.00 1520.00 32.00 1280.00
0008 0320000000-E 300 FND CONDIT GEOTEXTILE 680 SY 2.50 1700.00 2.80 1904.00 6.50 4420.00
0009 0448300000-E 310 18"RCP CULV CLASS IV 254 LF 55.00 13970.00 55.00 13970.00 45.00 11430.00
0010 0448400000-E 310 24" RCP CULV CLASS IV 86 LF 85.00 7310.00 67.00 5762.00 65.00 5590.00
0011 0995000000-E 340 PIPE REMOVAL 224 LF 12.00 2688.00 15.00 3360.00 15.00 3360.00
0012 1099500000-E 505 SHALLOW UNDERCUT 11,700 CY 10.00 117000.00 10.60 124020.00 6.00 70200.00
0013 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 22,880 TON 29.75 680680.00 26.25 600600.00 23.50 537680.00
0014 1297000000-E 607 E\QIISL ASP PVMT *****" DTH 6,500 SY 2.00 13000.00 3.25 21125.00 1.90 12350.00
0015 1308000000-E 607 2\21)|L_||:g ﬁ\%PHALT PVMT e - oo 65,000 SY 1.75 113750.00 2.25 146250.00 2.00 130000.00
0016 1330000000-E 607 INCIDENTAL MILLING 1,200 SY 6.00 7200.00 10.00 12000.00 10.00 12000.00
0017 1491000000-E 610 ASP CONC BASE CRS B25.0C 24,270 TON 42.64 1034872.80 38.90 944103.00 45.40 1101858.00
0018 1503000000-E 610 ASP CONC INTR CRS 119.0C 21,900 TON 42.45 929655.00 41.10 900090.00 42.65 934035.00
0019 1523000000-E 610 ASP CONC SURF CRS S9.5C 9,950 TON 41.11 409044.50 42.29 420785.50 44.25 440287.50
0020 1575000000-E 620 ASP FOR PLANT MIX 2,710 TON 630.00 1707300.00 619.00 1677490.00 651.00 1764210.00
0021 1840000000-E 665 MILLED RUMBLE STRIPS 53,250 LF 0.20 10650.00 0.38 20235.00 0.26 13845.00
0022 1891000000-E SP  GENERIC PAVING ITEM (SY) 240 SY 360.50 86520.00 350.00 84000.00 140.00 33600.00

REPAIR OF JOINTED CONCRETE PAVEMENT SLABS
0023 2000000000-N 806 RIGHT OF WAY MARKERS 6 EA 206.00 1236.00 200.00 1200.00 200.00 1200.00
0024 2099000000-E 816 SHOULDER DRAIN 6,240 LF 4.74 29577.60 4.60 28704.00 5.50 34320.00
0025 2110000000-E 816 4" SHOULDER DRAIN PIPE 6,240 LF 2.32 14476.80 2.25 14040.00 2.25 14040.00
0026 2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 330 LF 10.30 3399.00 10.00 3300.00 10.00 3300.00
0027 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 10 EA 283.25 2832.50 275.00 2750.00 300.00 3000.00
0028 2286000000-N 840 MASNRY DRAINAGE STRUCT 6 EA 1700.00 10200.00 1750.00 10500.00 1500.00 9000.00
0029 2365000000-N 840 FRAME W/2GRTS 840.22 STD 37 EA 650.00 24050.00 610.00 22570.00 550.00 20350.00
0030 2374000000-N 840 |(:GR)AME-GRT-HD 840.03 ** 2 EA 625.00 1250.00 700.00 1400.00 635.00 1270.00
0031 2407000000-N 840 STLFRAMW/2GTR, STD 840.37 1 EA 2500.00 2500.00 1650.00 1650.00 1600.00 1600.00
0032 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 1 EA 3500.00 3500.00 1000.00 1000.00 900.00 900.00

OTCB TOP SLAB
0033 2549000000-E 846 2'-6" CONC CURB & GUTTER 190 LF 35.70 6783.00 34.00 6460.00 34.00 6460.00
0034 2612000000-E 848 6" CONCRETE DRIVEWAY 20 SY 126.00 2520.00 120.00 2400.00 120.00 2400.00
0035 2710000000-N 854 CONC BARRIER TRANS SECTN 4 EA 13500.00 54000.00 15000.00 60000.00 4500.00 18000.00
0036 2800000000-N 858 ADJCATCH BASINS 1 EA 567.53 567.53 551.00 551.00 850.00 850.00
0037 2815000000-N 858 ADJDROP INLETS 5 EA 514.00 2570.00 499.00 2495.00 850.00 4250.00
0038 2830000000-N 858 ADJMANHOLES 1 EA 514.00 514.00 499.00 499.00 850.00 850.00



OCT 11, 2013 11:36 AM DAVIDSON

TIP NO R-4750 39889.3.FS1, 41665.6B 2200PM 2/ 4 011
SEP 17 2013 C202664
FED AID NO NHS-0052(35), STATE FUNDED 2.478 M

GRADING, DRAINAGE, PAVING, AND BRIDGE PRESERVATION.
US-29/52/70/1-85 BUS FROM N OF I-85 TO S OF SR-1147 AND BRIDGES #43 & #525 OVER SWEARING CREEK ON US-29/52/70.

J. T. RUSSELL & SONS, INC. APAC - ATLANTIC, INC. THOMPSON BLYTHE CONSTRUCTION, INC.
ARTHUR DIVISION

ALBEMARLE, NC GREENSBORO, NC CHARLOTTE, NC
0039  2875000000-N 859 CONVERT CB TO DI 36 EA 617.00 22212.00 599.00 21564.00 1000.00 36000.00
0040 3030000000-E 862 STL BM GUARDRAIL 8,500 LF 13.13 111605.00 12.75 108375.00 13.90 118150.00
0041 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 15.45 154.50 15.00 150.00 1.00 10.00
0042 3210000000-N 862 GR ANCHOR TYPE CAT-1 6 EA 437.75 2626.50 425.00 2550.00 375.00 2250.00
0043 3270000000-N SP  GR ANCHOR TYPE 350 12 EA 2008.50 24102.00 1950.00 23400.00 1650.00 19800.00
0044 3285000000-N SP  GR ANCHOR TYPE M-350 1 EA 1313.25 1313.25 1275.00 1275.00 1500.00 1500.00
0045 3317000000-N 862 GR ANCHOR TYPE B-77 8 EA 1287.50 10300.00 1250.00 10000.00 1475.00 11800.00
0046 3319000000-N 862 GR ANCHOR TYPE B-83 9 EA 1236.00 11124.00 1200.00 10800.00 1600.00 14400.00
0047 3345000000-E 864 REMOVE & RESET GUARDRAIL 1,500 LF 1.55 2325.00 1.50 2250.00 7.00 10500.00
0048 3360000000-E 863 REMOVE EXISTING GUARDRAIL 9,310 LF 0.52 4841.20 0.50 4655.00 0.25 2327.50
0049 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 16,520 LF 3.30 54516.00 3.20 52864.00 2.00 33040.00
0050 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 1,010 EA 18.54 18725.40 18.00 18180.00 14.00 14140.00
0051 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 311 EA 30.90 9609.90 30.00 9330.00 20.00 6220.00
0052 3557000000-E 866 ADDITIONAL BARBED WIRE 17,520 LF 1.03 18045.60 1.00 17520.00 0.25 4380.00
0053 3575000000-E SP  GENERIC FENCING ITEM (LF) 5400 LF 18.54 100116.00 18.00 97200.00 44.00 237600.00
REMOVE & REPLACE GLARE SCREEN
0054 3628000000-E 876 RIP RAP, CLASS | 4 TON 50.00 200.00 87.00 348.00 85.00 340.00
0055  4048000000-E 902 REINF CONC FOUNDTN 15 ¢y 875.50 13132.50 850.00 12750.00 850.00 12750.00
0056 4054000000-E 902 PLN CONC FOUNDTN 1 ¢y 10.30 10.30 10.00 10.00 10.00 10.00
0057 4057000000-E SP  OVERHEAD FOOTING 40 CY 515.00 20600.00 500.00 20000.00 500.00 20000.00
0058 4060000000-E 903 SUPPORT, BREAKAWAY STL BM 7,606 LB 3.61 27457.66 3.50 26621.00 3.50 26621.00
0059  4066000000-E 903 SUPPORTS, SIMPLE STL BM 4,735 LB 3.61 17093.35 3.50 16572.50 3.50 16572.50
0060 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1725 LF 5.15 8883.75 5.00 8625.00 5.00 8625.00
0061 4082100000-N sp (S:I-Lilng)RI,)OVRHD SIGN STR **** Lump Sum 49399.32 47960.50 47960.50
+30 -L.
0062 4082100000-N SP  SUPPORT, OVRHD SIGN STR Lump Sum 49955.00 48500.00 48500.00
(85+90 -RAMP REV-)
0063 4096000000-N 904 SIGN ERECTION, TYPE D 7 EA 97.85 684.95 95.00 665.00 95.00 665.00
0064 4102000000-N 904 SIGN ERECTION, TYPE E 53 EA 46.35 2456.55 45.00 2385.00 45.00 2385.00
0065 4108000000-N 904 SIGN ERECTION, TYPE F 11 EA 66.95 736.45 65.00 715.00 65.00 715.00
0066 4109000000-N 904 (SAI)GN ERECTION, TYPE *** (OVRHD) 6 EA 515.00 3090.00 500.00 3000.00 500.00 3000.00
0067 4109000000-N 904 (SBI§3N ERECTION, TYPE *** (OVRHD) 7 EA 360.50 2523.50 350.00 2450.00 350.00 2450.00
0068 4110000000-N 904 (SAI§3N ERECTION, TYPE *** (GRD MTD) 20 EA 360.50 7210.00 350.00 7000.00 350.00 7000.00
0069 4110000000-N 904 (SBI)GN ERECTION, TYPE *** (GRD MTD) 12 EA 190.55 2286.60 185.00 2220.00 185.00 2220.00
0070  4114000000-N 904 SIGN ERECTION, MILEMARKERS 4 EA 51.50 206.00 50.00 200.00 50.00 200.00
0071 4152000000-N 907 DISPOSE SIGN SYST STL BM 14 EA 1.03 14.42 1.00 14.00 1.00 14.00
0072  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 55 EA 1.03 56.65 1.00 55.00 1.00 55.00
0073 4158000000-N 907 DISPOSE SIGN SYST WOOD 4 EA 1.03 4.12 1.00 4.00 1.00 4.00

0074  4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 5 EA 51.50 257.50 50.00 250.00 50.00 250.00



OCT 11, 2013 11:36 AM DAVIDSON

TIP NO R-4750 39889.3.FS1, 41665.6B 2200PM 3/ 4 011
SEP 17 2013 C202664
FED AID NO NHS-0052(35), STATE FUNDED 2.478 M

GRADING, DRAINAGE, PAVING, AND BRIDGE PRESERVATION.
US-29/52/70/1-85 BUS FROM N OF I-85 TO S OF SR-1147 AND BRIDGES #43 & #525 OVER SWEARING CREEK ON US-29/52/70.

J. T. RUSSELL & SONS, INC. APAC - ATLANTIC, INC. THOMPSON BLYTHE CONSTRUCTION, INC.
ARTHUR DIVISION

ALBEMARLE, NC GREENSBORO, NC CHARLOTTE, NC

0075 4251000000-N 907 DISPOSE LIGHT SYSTEM 3 EA 1.03 3.09 1.00 3.00 1.00 3.00
0076 4400000000-E 1110 WORK ZONE SIGNS (STAT) 479 SF 4.11 1968.69 4.75 2275.25 15.00 7185.00
0077 4405000000-E 1110 WORK ZONE SIGNS (PORT) 560 SF 9.12 5107.20 7.75 4340.00 8.50 4760.00
0078 4410000000-E 1110 WORK ZONE SIGNS (BARR) 50 SF 4.94 247.00 6.00 300.00 10.00 500.00
0079 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2410.20 4820.40 2800.00 5600.00 6000.00 12000.00
0080  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 10094.00 40376.00 7200.00 28800.00 12000.00 48000.00
0081 4430000000-N 1130 DRUMS 500 EA 50.00 25000.00 65.00 32500.00 55.00 27500.00
0082  4445000000-E 1145 BARRICADES (TYPE Ill) 150 LF 18.54 2781.00 15.00 2250.00 25.00 3750.00
0083  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 2 EA 5520.80 11041.60 4000.00 8000.00 7500.00 15000.00
0084 4470000000-N 1160 RESET CRASH CUSHION 4 EA 2678.00 10712.00 1750.00 7000.00 2200.00 8800.00
0085  4480000000-N 1165 TMA 2 EA 27000.00 54000.00 3400.00 6800.00 20000.00 40000.00
0086 4485000000-E 1170 PORT CONC BARRIER 440 LF 19.31 8496.40 18.85 8294.00 35.00 15400.00
0087 4500000000-E 1170 RESET PORT CONC BARRIER 880 LF 3.09 2719.20 3.50 3080.00 7.00 6160.00
0088  4650000000-N 1251 TEMP RAISED PVMT MRKS 5400 EA 4.89 26406.00 5.00 27000.00 4.75 25650.00
0089 4710000000-E 1205 24"WIDE THERMO 120 MILS 70 LF 12.36 865.20 10.00 700.00 12.00 840.00
0090 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 20 EA 169.95 3399.00 155.00 3100.00 165.00 3300.00
0091 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4,200 LF 0.31 1302.00 0.25 1050.00 0.30 1260.00
0092 4815000000-E 1205 PAINT PVMT MARKINGS 6" 99,300 LF 0.25 24825.00 0.26 25818.00 0.24 23832.00
0093  4825000000-E 1205 PAINT PVMT MARKINGS 12" 2,500 LF 1.03 2575.00 0.60 1500.00 1.00 2500.00
0094 4835000000-E 1205 PAINT PVT MKG LINES 24" 50 LF 3.09 154.50 4.00 200.00 3.00 150.00
0095 4847000000-E 1205 POLYUREA LINES (4" *****) 750 LF 1.13 847.50 1.00 750.00 1.10 825.00

(HIGHLY REFLECTIVE ELEMENTS)
0096 4847100000-E 1205 POLYUREA LINES (6" *****) 35,800 LF 1.18 42244.00 1.02 36516.00 1.15 41170.00

(HIGHLY REFLECTIVE ELEMENTS)
0097 4847120000-E 1205 POLYUREA LINES (12" ***+*) 2,500 LF 3.09 7725.00 2.20 5500.00 3.00 7500.00

(HIGHLY REFLECTIVE ELEMENTS)
0098  4905000000-N 1253 SNOWPLB PVMT MRKER 120 EA 32.96 3955.20 30.00 3600.00 32.00 3840.00
0099  4935000000-N 1267 FLEX DELINATR (CRYSTAL) 24 EA 100.00 2400.00 100.00 2400.00 100.00 2400.00
0100 4940000000-N 1267 FLEX DELINATR (YELLOW) 18 EA 100.00 1800.00 100.00 1800.00 1100.00 19800.00
0101  6000000000-E 1605 TEMPORARY SILT FENCE 980 LF 2.58 2528.40 2.50 2450.00 3.25 3185.00
0102 6006000000-E 1610 EROS CONTRL STONE CL A 270 TON 45.00 12150.00 52.00 14040.00 50.00 13500.00
0103  6009000000-E 1610 EROS CONTRL STONE CL B 285 TON 45.00 12825.00 52.00 14820.00 55.00 15675.00
0104 6012000000-E 1610 SEDIMENT CONTROL STONE 385 TON 45.00 17325.00 45.00 17325.00 45.00 17325.00
0105 6015000000-E 1615 TEMPORARY MULCHING 15 ACR 1133.00 16995.00 1055.00 15825.00 1055.00 15825.00
0106 6018000000-E 1620 SEED FOR TEMP SEEDING 650 LB 7.21 4686.50 3.90 2535.00 3.90 2535.00
0107 6021000000-E 1620 FERT FOR TEMP SEEDING 3 TON 1545.00 4635.00 945.00 2835.00 945.00 2835.00
0108 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 26.00 5200.00 16.00 3200.00 16.00 3200.00
0109 6029000000-E SP SAFETY FENCE 100 LF 2.58 258.00 2.50 250.00 2.50 250.00
0110  6030000000-E 1630 SILT EXCAVATION 420 CY 16.00 6720.00 16.00 6720.00 12.00 5040.00
0111  6036000000-E 1631 MATTING FOR EROS CONTROL 8,500 SY 2.01 17085.00 1.74 14790.00 1.74 14790.00
0112 6037000000-E SP COIR FIBER MAT 100 SY 9.27 927.00 8.00 800.00 8.00 800.00

0113 6038000000-E SP PERM SOIL REINF MAT 755 SY 7.21 5443.55 7.75 5851.25 7.75 5851.25



OCT 11, 2013 11:36 AM
TIP NO

R-4750

FED AID NO NHS-0052(35), STATE FUNDED
GRADING, DRAINAGE, PAVING, AND BRIDGE PRESERVATION.
US-29/52/70/1-85 BUS FROM N OF I-85 TO S OF SR-1147 AND BRIDGES #43 & #525 OVER SWEARING CREEK ON US-29/52/70.

DAVIDSON

39889.3.FS1, 41665.6B

2:00 PM 4/ 4 011
SEP 17 2013 C202664
2.478 MI

J. T. RUSSELL & SONS, INC. APAC - ATLANTIC, INC. THOMPSON

ALBEMARLE, NC

ARTHUR DIVISION

GREENSBORO, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0114
0115
0116
0117
0118
0119
0120
0121
0122
0123
0124
0125

0126
0127
0128
0129

0130

6042000000-E
6071010000-E
6071020000-E
6071030000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114500000-N
6117000000-N

8156000000-E
8161000000-E
8692000000-N
8860000000-N

8893000000-E

1632
SP

SP

1640
1660
1660
1661
1661
1662
1665
1667
SP

SP
420
SP
SP

SP

1/4" HARDWARE CLOTH
WATTLE

POLYACRYLAMIDE (PAM)
COIR FIBER BAFFLE
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

CONCRETE WEARING SURFACE
GROOVING BRIDGE FLOORS
FOAM JOINT SEALS

GENERIC STRUCTURE ITEM (LS)
POST-TENSIONING STRAND REPLACEMENT
GENERIC STRUCTURE ITEM (SY)

MILLING OF BRIDGE DECK

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

J. T. RUSSELL & SONS, INC.
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
BLYTHE CONSTRUCTION, INC.

1,150 LF 3.50 4025.00
140 LF 10.09 1412.60

80 LB 10.30 824.00

170 LF 5.15 875.50

20 ACR 1905.50 38110.00

10 ACR 154.50 1545.00

250 LB 9.27 2317.50
0.75 TON 2575.00 1931.25
450 LB 6.18 2781.00
13.25 TON 1442.00 19106.50
30 VHR 46.35 1390.50

25 EA 309.00 7725.00
9,911 SF 16.48 163333.28
8,964 SF 1.03 9232.92
Lump Sum 36500.00
Lump Sum 17510.00
1,101.3 SY 10.30 11343.39
TOTAL 7571154.57

SUB-TOTAL 7333234.98

SUB-TOTAL 237919.59

CONTRACT TOTAL

1 7571154.57
7662148.25

3 8855177.15

3.40 3910.00

9.80 1372.00

10.00 800.00

5.00 850.00
2010.00 40200.00
140.00 1400.00

9.85 2462.50
3450.00 2587.50
3.85 1732.50

998.00 13223.50
35.00 1050.00
250.00 6250.00
41.75 413784.25

0.75 6723.00
65000.00

25000.00

30.00 33039.00
TOTAL 7662148.25
SUB-TOTAL 7118602.00
SUB-TOTAL 543546.25

5.00 5750.00

8.00 1120.00

15.00 1200.00

6.50 1105.00
2010.00 40200.00
140.00 1400.00

9.85 2462.50
3450.00 2587.50
3.85 1732.50

998.00 13223.50
35.00 1050.00
250.00 6250.00

8.00 79288.00

1.00 8964.00
25000.00

15000.00

33.00 36342.90
TOTAL 8855177.15
SUB-TOTAL 8690582.25
SUB-TOTAL 164594.90



OCT 11, 2013 11:36 AM
TIP NO 1-4733

FED AID NO HPP-077-1(206)29
GRADING, DRAINAGE, PAVING, AND SIGNALS.
I-77 AT SR-5544 (W CATAWBA AVE) INTERCHANGE IN CORNELIUS.

MECKLENBURG
38063.3.FS1

2:00 PM 1/9 012
SEP 17 2013 C203203
0.385 Ml

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
ELECTRICAL SERVICE & PANEL

0004 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
MAST & CABLE

0005 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
MISC ELECTRICAL & LANDSCAPING

0006 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
PEDESTRIAN REFUGE ISLAND- PERIMETER

0007 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS)
PEDESTRIAN REFUGE ISLAND- SIDEWALK

0008 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF)
3-10" X 2-7" CONCRETE ~ PARAPET

0009 0036000000-E 225 UNDERCUT EXCAVATION

0010 0050000000-E 226 SUPP CLEARING & GRUBBING

0011 0063000000-N SP GRADING

0012 0106000000-E 230 BORROW EXCAVATION

0013 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0014 0195000000-E 265 SELECT GRANULAR MATERIAL

0015 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0016 0318000000-E 300 FND CONDIT MATL MINOR STRS

0017 0320000000-E 300 FND CONDIT GEOTEXTILE

0018 0343000000-E 310 15" SIDE DRAIN PIPE

0019 0348000000-E 310 **" SIDE DRAIN PIPE ELBOW
(15"

0020 0372000000-E 310 18"RC PIPE CULV Il

0021 0384000000-E 310 30" RC PIPE CULV IlI

0022 0448200000-E 310 15"RCP CULV CLASS IV

0023 1099500000-E 505 SHALLOW UNDERCUT

0024 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0025 1110000000-E 510 STABILIZER AGGREGATE

0026 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ

0027 1220000000-E 545 INCIDENTAL STONE BASE

0028 1297000000-E 607 MILL ASP PVYMT *** DTH
1-1/2"

0029 1308000000-E 607 f\/IILLN)ASPHALT PVMT Hksk - sk
(0" TO3")

0030 1489000000-E 610 ASP CONC BASE CRS B25.0B

0031 1498000000-E 610 ASP CONC INTR CRS 119.0B

0032 1519000000-E 610 ASP CONC SURF CRS S9.5B

0033 1575000000-E 620 ASP FOR PLANT MIX

0034 1693000000-E 654 ASPH PLT MIX PVMT REPAIR

0035 2190000000-N 828 TEMP STL PLT COVER FOR MDS

Lump Sum
Lump Sum
Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum

535

500

LF

CcYy

1 ACR

Lump Sum
16,500
1,520

500

2,100

CcY
cYy
CcY
SY

228 TON

360
296
16

12

68
1,512
750

SY
LF
EA

LF
LF
LF
CcY

1,500 TON
500 TON

3,500

SY

300 TON

4,660

1,510

SY

SY

1,770 TON
1,590 TON
4,180 TON
405 TON
200 TON

8

EA

290000.00

50000.00

20000.00

170000.00

95000.00

15000.00

125000.00

300.00 160500.00
12.00 6000.00
1.00 1.00
737200.00

16.00 264000.00
8.00 12160.00
40.00 20000.00
3.00 6300.00
32.00 7296.00
5.00 1800.00
45.00 13320.00
475.00 7600.00
65.00 780.00
100.00 6800.00
50.00 75600.00
8.00 6000.00
25.00 37500.00
25.00 12500.00
3.50 12250.00
25.00 7500.00
5.50 25630.00
12.50 18875.00
60.00 106200.00
60.00 95400.00
45.00 188100.00
630.00 255150.00
115.00 23000.00
1000.00 8000.00

300000.00

25000.00

11000.00

120000.00

94000.00

1533.00

32190.00

300.00 160500.00
10.15 5075.00
5650.00 5650.00
520000.00

15.85 261525.00
3.45 5244.00
44.00 22000.00
1.15 2415.00
32.00 7296.00
2.00 720.00
36.00 10656.00
295.00 4720.00
45.00 540.00
64.00 4352.00
35.00 52920.00
1.25 937.50
25.00 37500.00
25.00 12500.00
3.00 10500.00
30.00 9000.00
2.75 12815.00
3.90 5889.00
62.00 109740.00
62.00 98580.00
57.00 238260.00
640.00 259200.00
150.00 30000.00
3150.00 25200.00

306000.00

50000.00

20000.00

250000.00

102000.00

21500.00

84500.00

325.00 173875.00
20.00 10000.00
8000.00 8000.00
388724.00

18.00 297000.00
10.50 15960.00
46.00 23000.00
1.00 2100.00
35.00 7980.00
1.50 540.00
55.00 16280.00
155.00 2480.00
100.00 1200.00
110.00 7480.00
55.00 83160.00
20.00 15000.00
24.00 36000.00
65.00 32500.00
3.00 10500.00
30.00 9000.00
3.10 14446.00
4.20 6342.00
75.00 132750.00
75.00 119250.00
67.00 280060.00
705.00 285525.00
163.00 32600.00
825.00 6600.00



OCT 11, 2013 11:36 AM
TIP NO 1-4733

FED AID NO HPP-077-1(206)29
GRADING, DRAINAGE, PAVING, AND SIGNALS.
I-77 AT SR-5544 (W CATAWBA AVE) INTERCHANGE IN CORNELIUS.

MECKLENBURG
38063.3.FS1

2:00 PM

SEP 17 2013
0.385 Ml

2/ 9

012

C203203

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

0036  2209000000-E 838 ENDWALLS

0037 2253000000-E 840 PIPE COLLARS

0038  2286000000-N 840 MASNRY DRAINAGE STRUCT

0039 2364000000-N 840 FRAME W/2GRTS 840.16 STD

0040  2374000000-N 840 (FSAME-GRT-HD 840.03 **

0041 2374000000-N 840 (FSAME—GRT—HD 840.03 **

0042  2374000000-N 840 (FGR)AME—GRT—HD 840.03 **

0043 2396000000-N 840 FRAME W/COVER STD 840.54

0044 2451000000-N 852 CONC TRANS SECT FOR DROP INLET

0045  2462000000-E sP :;)%LUlCE GATE

0046  2542000000-E 846 1-6" CONC CURB & GUTTER

0047  2549000000-E 846 2-6" CONC CURB & GUTTER

0048  2591000000-E 848 4" CONCRETE SIDEWALK

0049  2600000000-N SP  RETROFIT EXT CURB RAMP

0050  2605000000-N 848 CONCRETE CURB RAMP

0051 2655000000-E 852 5" MONO CONC ISLDS (KEY IN)

0052 2657000000-E 852 **" MONO CONC MEDIAN (*++¥)
(8", DDI ISLAND)

0053  2703000000-E 854 CONC BARRIER TYPE *++*
(DDI BARRIER)

0054  2800000000-N 858 ADJ CATCH BASINS

0055 2830000000-N 858 ADJ MANHOLES

0056  2893000000-N 859 CONVERT CB TO JB W/MH

0057  3030000000-E 862 STL BM GUARDRAIL

0058 3150000000-N 862 ADDIT GUARDRAIL POSTS

0059 3180000000-N 862 GR ANCHOR TYPE *xsssktees
(B-83 SHOP CURVED)

0060  3210000000-N 862 GR ANCHOR TYPE CAT-1

0061 3270000000-N SP  GR ANCHOR TYPE 350

0062 3360000000-E 863 REMOVE EXISTING GUARDRAIL

0063 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM GUARDRAIL WITH PAINTED
LAPS

0064 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF)

WEATHERING STEEL BM GUARDRAIL WITH PAINTED
LAPS, SHOP CURVED

0065 3435000000-N SP GENERIC GUARDRAIL ITEM (EA)
PAINTED ADDITONAL GUARDRAIL POSTS
0066 3435000000-N SP GENERIC GUARDRAIL ITEM (EA)

PAINTED GALVANIZED GUARDRAIL ANCHOR UNITS, TYPE
350

23 CY 1200.00 2760.00
0.846 CY 1000.00 846.00
36 EA 1650.00 59400.00

5 EA 520.00 2600.00

4 EA 575.00 2300.00

12 EA 600.00 7200.00

12 EA 600.00 7200.00

4 EA 420.00 1680.00

EA 550.00 2750.00

1 EA 4000.00 4000.00
1,420 LF 11.00 15620.00
2,930 LF 12.50 36625.00
1,020 Sy 32.00 32640.00
4 EA 1500.00 6000.00

18 EA 1250.00 22500.00
1,430 SY 65.00 92950.00
20 SY 85.00 1700.00
546.84 LF 325.00 177723.00
1 EA 900.00 900.00

1 EA 1000.00 1000.00

1 EA 1400.00 1400.00

825 LF 14.50 11962.50

2 EA 45.00 90.00

4 EA 800.00 3200.00

4 EA 425.00 1700.00

4 EA 1750.00 7000.00

231 LF 1.00 231.00
300 LF 32.00 9600.00
3625 LF 33.00 11962.50
2 EA 65.00 130.00

3 EA 3200.00 9600.00

900.00
430.00
1100.00
545.00
580.00

600.00

600.00

420.00
900.00
4500.00

28.00
34.00
50.00
2260.00
2260.00
60.00
135.00

85.00

1100.00
1050.00
1300.00
16.00
50.00
900.00

480.00
1975.00
1.00
36.00

37.00

73.00

3610.00

2070.00
363.78
39600.00
2725.00
2320.00

7200.00

7200.00

1680.00
4500.00
4500.00

39760.00
99620.00
51000.00

9040.00
40680.00
85800.00

2700.00

46481.40

1100.00
1050.00
1300.00
13200.00
100.00
3600.00

1920.00
7900.00
231.00
10800.00

13412.50

146.00

10830.00

1100.00
1150.00
1600.00
460.00
475.00

500.00

500.00

350.00
1075.00
17000.00

20.00
21.00
30.50
1500.00
680.00
50.00
100.00

350.00

500.00
500.00
1200.00
15.25
50.00
850.00

445.00
1840.00
1.10
34.00

35.00

70.00

3400.00

2530.00
972.90
57600.00
2300.00
1900.00

6000.00

6000.00

1400.00
5375.00
17000.00

28400.00
61530.00
31110.00

6000.00
12240.00
71500.00

2000.00

191394.00

500.00
500.00
1200.00
12581.25
100.00
3400.00

1780.00
7360.00
254.10
10200.00

12687.50

140.00

10200.00



OCT 11, 2013 11:36 AM
TIP NO

1-4733

FED AID NO HPP-077-1(206)29
GRADING, DRAINAGE, PAVING, AND SIGNALS.
I-77 AT SR-5544 (W CATAWBA AVE) INTERCHANGE IN CORNELIUS.

MECKLENBURG
38063.3.FS1

2:00 PM 3/9 012
SEP 17 2013 C203203
0.385 Ml

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

0067

0068

0069

0070

0071

0072
0073
0074
0075
0076
0077
0078
0079
0080
0081
0082
0083

0084

0085

0086

0087

0088
0089
0090
0091
0092

0093
0094
0095
0096
0097
0098
0099

3435000000-N

3435000000-N

3574000000-E

3574000000-E

3574000000-E

3628000000-E
3649000000-E
3656000000-E
4048000000-E
4054000000-E
4060000000-E
4066000000-E
4072000000-E
4096000000-N
4102000000-N
4108000000-N
4110000000-N

4116100000-N

4116100000-N

4116100000-N

4116100000-N

4138000000-N
4155000000-N
4192000000-N
4238000000-N
4360000000-N

4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4430000000-N
4435000000-N

SP

SP

867

867

867

876
876
876
902
902
903
903
903
904
904
904
904

904

904

904

904

907
907
907
907
SP

1110
1110
1110
1115
1120
1130
1135

GENERIC GUARDRAIL ITEM (EA)
PAINTED GALVANIZED GUARDRAIL ANCHOR UNITS, TYPE
B-83 SHOP CURVED

GENERIC GUARDRAIL ITEM (EA)
PAINTED GALVANIZED GUARDRAIL ANCHOR UNITS, TYPE
CAT-1

GENERIC FENCING ITEM 867 (LF)
48" VINYL WW FENCE RESET
GENERIC FENCING ITEM 867 (LF)
48" WOOD RAIL FENCE RESET
GENERIC FENCING ITEM 867 (LF)
60" VINYL FENCE RESET

RIP RAP, CLASS |

RIP RAP, CLASS B

GEOTEXTILE FOR DRAINGE
REINF CONC FOUNDTN

PLN CONC FOUNDTN

SUPPORT, BREAKAWAY STL BM
SUPPORTS, SIMPLE STL BM
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECTION, TYPE *** (GRD MTD)
A

(SI)GN ERECT, RELOC ** GRD MTD
A

(SI)GN ERECT, RELOC ** GRD MTD
B

(SI)GN ERECT, RELOC ** GRD MTD
D

(SI)GN ERECT, RELOC ** GRD MTD
F

(DI)SPOSE SUPPORT, STL BM
DISPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN
DISPOSE SIGN, D, E, F

GENERIC SIGNING ITEM (EA)
DISPOSAL OF SIGN SYSTEM ON  SPAN WIRE

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

CONES

4 EA 3200.00 12800.00

3 EA 900.00 2700.00

230 LF 10.00 2300.00
218 LF 12.00 2616.00
314 LF 12.00 3768.00
25 TON 50.00 1250.00

21 TON 45.00 945.00
1,315 SY 3.50 4602.50
7 CY 950.00 6650.00

2 CY 950.00 1900.00
7,336 LB 3.45 25309.20
346 LB 3.45 1193.70
1,205 LF 5.00 6025.00
3 EA 94.50 283.50

67 EA 50.00 3350.00

11 EA 70.00 770.00

7 EA 375.00 2625.00

6 EA 375.00 2250.00

1 EA 250.00 250.00

3 EA 100.00 300.00

2 EA 100.00 200.00

7 EA 150.00 1050.00

40 EA 1.00 40.00
EA 1.00 2.00

1 EA 1.00 1.00

1 EA 1.00 1.00

580 SF 15.00 8700.00
1,547 SF 9.00 13923.00
66 SF 11.00 726.00

6 EA 4500.00 27000.00

8 EA 7500.00 60000.00

350 EA 50.00 17500.00
20 EA 25.00 500.00

3610.00 14440.00
1000.00 3000.00
11.30 2599.00
13.55 2953.90
13.55 4254.70
42.00 1050.00
45.00 945.00
1.60 2104.00
1075.00 7525.00
1075.00 2150.00
3.90 28610.40
3.90 1349.40
5.65 6808.25
110.00 330.00
57.00 3819.00
80.00 880.00
425.00 2975.00
425.00 2550.00
280.00 280.00
115.00 345.00
115.00 230.00
170.00 1190.00
1.15 46.00
1.15 2.30
1.15 1.15
1.15 1.15
5.40 3132.00
8.75 13536.25
6.80 448.80
3815.00 22890.00
11000.00 88000.00
36.00 12600.00
28.00 560.00

3400.00 13600.00
950.00 2850.00
13.00 2990.00
11.00 2398.00
11.00 3454.00
70.00 1750.00
70.00 1470.00
1.50 1972.50
825.00 5775.00
500.00 1000.00
4.10 30077.60
2.90 1003.40
5.05 6085.25
105.00 315.00
58.00 3886.00
79.00 869.00
710.00 4970.00
710.00 4260.00
525.00 525.00
105.00 315.00
105.00 210.00
160.00 1120.00
1.10 44.00
2.00 4.00
2.00 2.00
170.00 170.00
5.50 3190.00
10.50 16243.50
5.50 363.00
3600.00 21600.00
11000.00 88000.00
48.00 16800.00
25.00 500.00



OCT 11, 2013 11:36 AM
TIP NO

1-4733

FED AID NO HPP-077-1(206)29
GRADING, DRAINAGE, PAVING, AND SIGNALS.
I-77 AT SR-5544 (W CATAWBA AVE) INTERCHANGE IN CORNELIUS.

MECKLENBURG
38063.3.FS1

2:00 PM 479 012
SEP 17 2013 C203203
0.385 Ml

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111
0112
0113
0114
0115
0116
0117
0118
0119

0120

0121

0122

0123

0124

0125

0126

0127
0128
0129
0130
0131
0132
0133
0134
0135

4445000000-E
4450000000-N
4480000000-N
4507000000-E
4510000000-N
4516000000-N
4520000000-N
4650000000-N
4685000000-E
4686000000-E
4688000000-E
4690000000-E
4695000000-E
4697000000-E
4700000000-E
4702000000-E
4710000000-E
4721000000-E
4725000000-E
4770000000-E

4770000000-E

4780000000-E

4780000000-E

4800000000-N

4800000000-N

4805000000-N

4805000000-N

4810000000-E
4815000000-E
4820000000-E
4825000000-E
4835000000-E
4840000000-N
4845000000-N
4850000000-E
4860000000-E

1145
1150
1165
1170
SP

1180
1266
1251
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205

1205

1205

1205

1205

1205

1205

1205

1205
1205
1205
1205
1205
1205
1205
1205
1205

BARRICADES (TYPE IIl)
FLAGGER
TMA
WATER FILLED BARRIER
LAW ENFORCEMENT
SKINNY DRUM
TUBULAR MARKERS (FIXED)
TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES,6"90 MILS
THERMO PVT MKG LINES 6"120 MILS
THERMO PVT MKG LINES 8"90 MILS
THERMO PVT MKG LINE 8"120 MILS
12"WIDE THERMO 90 MILS
12"WIDE THERMO 120 MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
4" COLD APPL PLSTIC LINES TYPE **
1l
E1")COLD APPL PLSTIC LINES TYPE **
\%
2(3" EZOLD APPL PLSTIC LINES TYPE **
Il
2(3")COLD APPL PLSTIC LINES TYPE **
\%
E:O)LD APP PLAS CHAR TYPE *
Il
E:()DLD APP PLAS CHAR TYPE *
\%
E:O)LD APPL PLASTIC SYM TYPE **
Il
EZ)OLD APPL PLASTIC SYM TYPE **
\%
I(3A)INT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 6"
PAINT PVMT MARKINGS 8"
PAINT PVMT MARKINGS 12"
PAINT PVT MKG LINES 24"
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL
LINE REMOVAL 4" WIDE
LINE REMOVAL 8" WIDE

172 LF 30.00 5160.00
80 HR 25.80 2064.00

2 EA 3500.00 7000.00
1,209 LF 45.00 54405.00
1,250 HR 35.00 43750.00
36 EA 50.00 1800.00

62 EA 55.00 3410.00
339 EA 4.85 1644.15
3,600 LF 0.66 2376.00
2,697 LF 0.70 1887.90
4,545 LF 0.85 3863.25
783 LF 0.90 704.70
560 LF 2.00 1120.00
880 LF 2.10 1848.00
1,326 LF 3.00 3978.00
380 LF 3.50 1330.00
961 LF 7.00 6727.00
50 EA 165.00 8250.00

72 EA 165.00 11880.00
550 LF 3.00 1650.00
2,145 LF 2.85 6113.25
159 LF 8.00 1272.00
178 LF 7.75 1379.50

9 EA 285.00 2565.00

10 EA 260.00 2600.00

5 EA 295.00 1475.00

9 EA 270.00 2430.00
21,315 LF 0.22 4689.30
10,656 LF 0.35 3729.60
1,744 LF 0.74 1290.56
3,412 LF 0.90 3070.80
774 LF 2.00 1548.00
100 EA 75.00 7500.00
122 EA 75.00 9150.00
11,407 LF 0.87 9924.09
130 LF 3.00 390.00

20.00
20.00
25500.00
76.00
45.00
33.00
57.00
5.45
0.75
0.80
0.96
1.02
2.26
2.37
3.39
3.95
7.90
186.37
186.37
3.39

3.22

9.04

8.75

321.90

293.67

333.20

304.96

0.25
0.40
0.84
1.02
2.26
84.71
84.71
0.98
3.39

3440.00
1600.00
51000.00
91884.00
56250.00
1188.00
3534.00
1847.55
2700.00
2157.60
4363.20
798.66
1265.60
2085.60
4495.14
1501.00
7591.90
9318.50
13418.64
1864.50

6906.90

1437.36

1557.50

2897.10

2936.70

1666.00

2744.64

5328.75
4262.40
1464.96
3480.24
1749.24
8471.00
10334.62
11178.86
440.70

25.00 4300.00
22.00 1760.00
26000.00 52000.00
52.00 62868.00
37.00 46250.00
47.00 1692.00
76.00 4712.00
5.10 1728.90
0.69 2484.00
0.73 1968.81
0.89 4045.05
0.95 743.85
2.10 1176.00
2.20 1936.00
3.15 4176.90
3.67 1394.60
7.35 7063.35
173.00 8650.00
173.00 12456.00
3.15 1732.50
3.00 6435.00
8.40 1335.60
8.14 1448.92
299.00 2691.00
273.00 2730.00
310.00 1550.00
283.00 2547.00
0.23 4902.45
0.37 3942.72
0.78 1360.32
0.94 3207.28
2.10 1625.40
79.00 7900.00
79.00 9638.00
0.91 10380.37
3.15 409.50



OCT 11, 2013 11:36 AM
TIP NO 1-4733

FED AID NO HPP-077-1(206)29

GRADING, DRAINAGE, PAVING, AND SIGNALS.
I-77 AT SR-5544 (W CATAWBA AVE) INTERCHANGE IN CORNELIUS.

MECKLENBURG
38063.3.FS1

2:00 PM 5/9 012
SEP 17 2013 C203203
0.385 Ml

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

0136 4870000000-E 1205
0137 4875000000-N 1205
0138 4900000000-N 1251
0139 5005000000-E 1401
0140 5010000000-E 1401
0141 5020000000-N 1401
0142 5025000000-E SP

0143 5030000000-N 1403
0144 5030000000-N 1403
0145 5050000000-N 1404
0146 5070000000-N 1405
0147 5070000000-N 1405
0148 5090000000-N 1406
0149 5125000000-E 1407
0150 5155000000-E 1409
0151 5160000000-E 1409
0152 5160000000-E 1409
0153 5175000000-E 1410
0154 5180000000-E 1410
0155 5205000000-E 1410
0156 5210000000-E 1410
0157 5215000000-E 1410
0158 5240000000-N 1411
0159 5240000000-N 1411
0160 5255000000-N 1413
0161 5270000000-N SP

0162 5270000000-N SP

0163 5270000000-N SP

0164 5270000000-N SP

LINE REMOVAL 24" WIDE
REMOVAL OF SYMBL & CHARAC
PERM RAISED PVYMT MARKERS
80' HIGH MOUNT STANDARD
100" HIGH MOUNT STANDARD
PORTABLE DRIVE UNIT

HIGH MOUNT FOUNDATIONS

HM LUM'NA'RE kkkhkhkkkkkk
(400W HPS)

HM LUM'NA'RE kkkkkhkkkkkk
(750W HPS)

LlT STD MTLT Kkkkhkkkkkkk

(45' (SA) 15"

STD FOUNDAT kkkkkkkkkkk

(R1)

STD FOUNDAT kkkkkkkkkkk

(R2)

LITE STD LUM RDW 400W HPS
SERVICE LATERAL *#iiiiik
(3,#1/0 USE)

ELECT DUCT BD, SIZE ***+*
(2"

ELECT DUCT JA, SIZE **
(3

ELECT DUCT JA, SIZE **
(4"

**_4#6 W/G FEEDER CIRCUIT
2

**_4#4 W/G FEEDER CIRCUIT
(2

**.4#8 W/G FEEDR N *+++x

(2, 1-1/2")

446 W/G FEEDR N *+++x

(2, 1-1/2")

**_4#4 W/G FEEDER N *++++

(2, 1-1/2")

ELEC JB *hkkkkkkkkkk

(PC18)

ELEC JB *hkkkkkkkkkk

(PC36)

PORTABLE LIGHTING
GENERIC LIGHTING ITEM (EA)
RELOCATE CONTROL SYSTEM
GENERIC LIGHTING ITEM (EA)
REMOVE HIGH MAST LIGHT
GENERIC LIGHTING ITEM (EA)

REMOVE HIGH MAST STANDARD

GENERIC LIGHTING ITEM (EA)

STANDARD

REMOVE LIGHT STANDARD FOUNDA- TION

FOUNDATION

298 LF 5.00 1490.00
79 EA 55.00 4345.00
339 EA 6.00 2034.00

2 EA 15313.00 30626.00

EA 16358.00 32716.00

EA 4092.00 4092.00

24 CY 678.00 16272.00

16 EA 575.00 9200.00

12 EA 743.00 8916.00

11 EA 2785.00 30635.00

7 EA 807.00 5649.00

4 EA 940.00 3760.00

11 EA 772.00 8492.00
100 LF 25.20 2520.00
320 LF 5.40 1728.00
505 LF 19.10 9645.50
280 LF 23.00 6440.00
450 LF 3.60 1620.00
300 LF 3.90 1170.00
1,715 LF 7.10 12176.50
3,300 LF 8.30 27390.00
1,940 LF 9.05 17557.00
17 EA 247.00 4199.00

4 EA 614.00 2456.00
Lump Sum 99000.00
1 EA 1590.00 1590.00

2 EA 850.00 1700.00

2 EA 670.00 1340.00

11 EA 715.00 7865.00

5.65 1683.70
62.12 4907.48
6.78 2298.42
17224.75 34449.50
18918.99 37837.98
4150.88 4150.88
818.88 19653.12
785.00 12560.00
931.83 11181.96
2280.00 25080.00
875.36 6127.52
931.83 3727.32
446.15 4907.65
33.88 3388.00
5.08 1625.60
12.14 6130.70
11.86 3320.80
3.73 1678.50
6.49 1947.00
7.85 13462.75
8.75 28875.00
9.88 19167.20
310.60 5280.20
643.81 2575.24
110617.35

3953.22 3953.22
1355.39 2710.78
1129.49 2258.98
564.75 6212.25

5.25 1564.50
58.00 4582.00
6.30 2135.70
16000.00 32000.00
17000.00 34000.00
4300.00 4300.00
715.00 17160.00
600.00 9600.00
780.00 9360.00
2900.00 31900.00
850.00 5950.00
1000.00 4000.00
810.00 8910.00
27.00 2700.00
5.70 1824.00
20.10 10150.50
24.20 6776.00
3.78 1701.00
4.10 1230.00
7.45 12776.75
8.70 28710.00
9.50 18430.00
265.00 4505.00
650.00 2600.00
200000.00

1670.00 1670.00
890.00 1780.00
705.00 1410.00
750.00 8250.00
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TIP NO 1-4733

FED AID NO HPP-077-1(206)29

GRADING, DRAINAGE, PAVING, AND SIGNALS.

I-77 AT SR-5544 (W CATAWBA AVE) INTERCHANGE IN CORNELIUS.

MECKLENBURG
38063.3.FS1

2:00 PM 6/9 012
SEP 17 2013 C203203
0.385 Ml

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

0165 5270000000-N SP

0166 5325600000-E 1510
0167 5325800000-E 1510
0168 5546000000-E 1515
0169 5558600000-E 1515
0170 5606000000-E 1515
0171 5648000000-N 1515
0172 5649000000-N 1515
0173 5672000000-N 1515
0174 5678400000-E 1515
0175 5678600000-E 1515
0176 5691300000-E 1520
0177 5800000000-E 1530
0178 5801000000-E 1530
0179 6000000000-E 1605
0180 6006000000-E 1610
0181 6009000000-E 1610
0182 6012000000-E 1610
0183 6015000000-E 1615
0184 6018000000-E 1620
0185 6021000000-E 1620
0186 6024000000-E 1622
0187 6029000000-E SP

0188 6030000000-E 1630
0189 6036000000-E 1631
0190 6037000000-E SP

0191 6038000000-E SP

0192 6042000000-E 1632
0193 6071012000-E SP

0194 6071020000-E SP

0195 6071030000-E 1640
0196 6071050000-E SP

0197 6071050000-E SP

0198 6084000000-E 1660
0199 6087000000-E 1660
0200 6090000000-E 1661
0201 6093000000-E 1661
0202 6096000000-E 1662

0203 6108000000-E 1665

GENERIC LIGHTING ITEM (EA)

REMOVE SINGLE ARM LIGHT STAND-ARD

6" WATER LINE
8" WATER LINE

8" VALVE

16" VALVE

2" BLOW OFF

RELOCATE WATER METER
RECONNECT WATER METER
RELOCATE FIRE HYDRANT
6" LINE STOP

8" LINE STOP

8" SANITARY GRAVITY SEWER
ABANDON 6" UTILITY PIPE
ABANDON 8" UTILITY PIPE
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

1/4" HARDWARE CLOTH
COIR FIBER WATTLE
POLYACRYLAMIDE (PAM)
COIR FIBER BAFFLE

" SKIMMER

(1-1/2")

** SKIMMER

(2"

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING

11 EA 362.00 3982.00
18 LF 115.00 2070.00
334 LF 125.00 41750.00
2 EA 2500.00 5000.00

1 EA 15000.00 15000.00

1 EA 2500.00 2500.00

2 EA 25000.00 50000.00

1 EA 6000.00 6000.00

1 EA 8000.00 8000.00

1 EA 8000.00 8000.00

2 EA 9500.00 19000.00
160 LF 175.00 28000.00
316 LF 20.00 6320.00
168 LF 25.00 4200.00
5,000 LF 3.00 15000.00
950 TON 50.00 47500.00
700 TON 50.00 35000.00
755 TON 45.00 33975.00
12 ACR 850.00 10200.00
350 LB 4.00 1400.00
3 TON 1250.00 3750.00
950 LF 16.00 15200.00
100 LF 2.50 250.00
2,100 CY 9.76 20496.00
11,200 SY 1.20 13440.00
35 SY 25.00 875.00
2,111 Sy 4.50 9499.50
1,500 LF 5.00 7500.00
500 LF 8.00 4000.00
240 LB 12.00 2880.00
350 LF 6.00 2100.00
2 EA 1250.00 2500.00

1 EA 1500.00 1500.00

10 ACR 1750.00 17500.00

6 ACR 100.00 600.00
150 LB 5.00 750.00
0.25 TON 1250.00 312.50
250 LB 5.00 1250.00
7.5 TON 1250.00 9375.00

564.75 6212.25
368.00 6624.00
150.00 50100.00
2000.00 4000.00
8500.00 8500.00
2000.00 2000.00
1000.00 2000.00
2000.00 2000.00
5000.00 5000.00
4000.00 4000.00
7000.00 14000.00
100.00 16000.00
10.00 3160.00
10.00 1680.00
1.80 9000.00
42.00 39900.00
45.00 31500.00
35.00 26425.00
765.00 9180.00
3.15 1102.50
1128.36 3385.08
15.13 14373.50
2.13 213.00
4.07 8547.00
1.64 18368.00
5.94 207.90
5.94 12539.34
5.15 7725.00
4.35 2175.00
7.34 1761.60
5.62 1967.00
980.52 1961.04
1060.86 1060.86
2219.45 22194.50
152.48 914.88
3.95 592.50
1128.00 282.00
3.22 805.00
1128.36 8462.70

380.00 4180.00
120.00 2160.00
125.00 41750.00
1500.00 3000.00
9500.00 9500.00
3500.00 3500.00
3000.00 6000.00
1000.00 1000.00
3500.00 3500.00
6000.00 6000.00
6200.00 12400.00
120.00 19200.00
5.00 1580.00
6.50 1092.00
1.75 8750.00
46.00 43700.00
47.00 32900.00
36.00 27180.00
710.00 8520.00
2.90 1015.00
1040.00 3120.00
12.00 11400.00
2.00 200.00
14.50 30450.00
1.50 16800.00
5.50 192.50
5.50 11610.50
3.00 4500.00
6.50 3250.00
11.00 2640.00
7.00 2450.00
1050.00 2100.00
1200.00 1200.00
2050.00 20500.00
140.00 840.00
3.65 547.50
1040.00 260.00
2.95 737.50
1040.00 7800.00
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TIP NO

1-4733

FED AID NO HPP-077-1(206)29
GRADING, DRAINAGE, PAVING, AND SIGNALS.
I-77 AT SR-5544 (W CATAWBA AVE) INTERCHANGE IN CORNELIUS.

MECKLENBURG
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719 012

C203203

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

0204
0205
0206
0207
0208
0209
0210
0211
0212
0213

0214

0215

0216

0217

0218

0219

0220
0221
0222
0223
0224

0225
0226
0227
0228
0229

0230
0231
0232
0233
0234

0235
0236
0237
0238

6114500000-N
6117000000-N
7048500000-E
7060000000-E
7120000000-E
7132000000-E
7252000000-E
7264000000-E
7279000000-E
7288000000-E

7300000000-E

7300000000-E

7300000000-E

7301000000-E

7301000000-E

7301000000-E

7324000000-N
7348000000-N
7360000000-N
7372000000-N
7384000000-E

7408000000-E
7420000000-E
7432000000-E
7444000000-E
7456000000-E

7481000000-N
7481240000-N
7481260000-N
7481280000-N
7516000000-E

7528000000-E
7540000000-N
7541000000-N
7552000000-N

1667
SP

1705
1705
1705
1705
1710
1710
1715
1715

1715

1715

1715

1715

1715

1715

1716
1716
1720
1721
1722

1722
1722
1722
1725
1726

SP
SP
SP
SP
1730

1730
1731
1731
1731

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
16" PEDEST SIG HEAD 1 SEC W/CD
SIGNAL CABLE

VEHICLE SIGNAL HD (12", 3 SECT)
VEHICLE SIGNAL HD (12", 4 SECT)
MESSENGER CABLE (1/4")
MESSENGER CABLE (3/8")
TRACER WIRE

PAVED TRENCH (¥t
(1,29
UNPAVED TRENCH (#triirs)
11"
(UNP/Z\VED TRENCH (ristnirs)
12"
EJNPX\VED TRENCH (rttniirs)
@, 1-1/2")
DIRECT DRILL (¥t
(1,29
DIRECT DRILL (¥t
@, 1-1/2")
DIRECT DRILL (¥t
229
JUNCTION BOX (STANDARD SIZE)
JUNCTION BOX (OVER-SIZED, HVY-DUTY)
WOOD POLE
GUY ASSEMBLY
Fkxt RlSER WlTH Fkkkkkkkkkkkkk
(1-1/4", WEATHERHEAD)
1" RISER WITH WEATHERHEAD
2" RISER WITH WEATHERHEAD
2" RISER WITH TUBING
INDUCTIVE LOOP SAWCUT
LEAD-IN CABLE (k%)
(14-2)
SITE SURVEY
CAMERA W/O INT LOOP EMUL PORCESS
EXT LOOP EMULATOR PROCESS UNIT
RELOCATE CAMERA SENSOR UNIT
COMMUNICATIONS CABLE (** FIBER)
(12)
DROP CABLE
SPLICE ENCLOSURE
MOD SPLICE ENCLOSURE
INTERCONNECT CENTER

40 MHR 50.00 2000.00
75 EA 100.00 7500.00

20 EA 653.00 13060.00
11,855 LF 1.95 23117.25
73 EA 575.00 41975.00

1 EA 751.00 751.00
660 LF 1.95 1287.00
1,830 LF 2.90 5307.00
590 LF 0.60 354.00
10 LF 27.00 270.00
80 LF 5.20 416.00
1,225 LF 5.25 6431.25
285 LF 5.70 1624.50
260 LF 17.10 4446.00
310 LF 18.20 5642.00
460 LF 27.11 12470.60
19 EA 199.00 3781.00
24 EA 425.00 10200.00

11 EA 881.00 9691.00

24 EA 319.00 7656.00

1 EA 370.00 370.00

2 EA 346.00 692.00

6 EA 521.00 3126.00

4 EA 369.00 1476.00
5,610 LF 6.60 37026.00
7,485 LF 0.80 5988.00
2 EA 1120.00 2240.00

8 EA 1288.00 10304.00

2 EA 4428.00 8856.00

6 EA 185.00 1110.00
1,200 LF 1.45 1740.00
320 LF 1.25 400.00
2 EA 1013.00 2026.00

5 EA 875.00 4375.00

8 EA 1240.00 9920.00

33.88 1355.20
276.73 20754.75
737.56 14751.20

2.20 26081.00
649.46 47410.58
848.25 848.25

2.20 1452.00

3.28 6002.40

0.68 401.20

30.50 305.00

5.87 469.60

5.93 7264.25

6.44 1835.40

19.31 5020.60

20.56 6373.60

30.61 14080.60
224.00 4256.00
480.03 11520.72
995.08 10945.88
360.31 8647.44
417.92 417.92
390.81 781.62
588.47 3530.82
416.78 1667.12

7.45 41794.50
0.90 6736.50
1265.04 2530.08
1454.50 11636.00
5001.39 10002.78
208.96 1253.76
1.64 1968.00
141 451.20
1144.18 2288.36
988.31 4941.55
1400.57 11204.56

40.00
125.00
685.00

2.05
600.00
790.00

2.05

3.05

0.63

30.00

5.50

5.55

6.00

18.00

19.10

28.50

210.00
450.00
925.00
335.00
390.00

365.00
550.00
390.00
6.90
0.84

1175.00
1350.00
4650.00
195.00
1.52

1.30
1060.00
920.00
1300.00

1600.00
9375.00
13700.00
24302.75
43800.00
790.00
1353.00
5581.50
371.70
300.00

440.00

6798.75

1710.00

4680.00

5921.00

13110.00

3990.00
10800.00
10175.00

8040.00

390.00

730.00
3300.00
1560.00

38709.00
6287.40

2350.00
10800.00
9300.00
1170.00
1824.00

416.00
2120.00
4600.00

10400.00



OCT 11, 2013 11:36 AM
TIP NO

1-4733

FED AID NO HPP-077-1(206)29
GRADING, DRAINAGE, PAVING, AND SIGNALS.
I-77 AT SR-5544 (W CATAWBA AVE) INTERCHANGE IN CORNELIUS.

MECKLENBURG
38063.3.FS1

2:00 PM 8/9 012
SEP 17 2013 C203203
0.385 Ml

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

0239
0240
0241
0242
0243
0244
0245
0246
0247
0248
0249
0250
0251
0252
0253

0254

0255

0256

0257

0258

0259

0260

0261

0262

0263

0264

0265

0266

0267

0268

7564000000-N
7566000000-N
7575160000-E
7588000000-N
7613000000-N
7614100000-E
7631000000-N
7636000000-N
7642200000-N
7684000000-N
7756000000-N
7768000000-N
7780000000-N
7901000000-N
7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

1732
1733
1734
SP
SP
SP
SP
1745
1743
1750
1751
1751
1751
1753
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

FIBER-OPTIC TRANS DROP/REP
DELINEATOR MARKER

REM EXT COMM CABLE

SGNL MAST ARM WITH METAL POLE
SOIL TEST

DRILLED PIER FOUND

MAST ARM W/ MTL POLE DES

SIGN FOR SIGNALS

TYPE Il PED W/ FOUNDATION
SIGNAL CABINET FOUNDATION
CONTLR WITH CBNT, 2070L BASE MTD
CONTLR WITH CBNT, 2070L POLE MTD
DETECTOR CARD (TYPE 2070L)
CABINET BASE EXTENDER
GENERIC SIGNAL ITEM (EA)

5/8" X 10' GROUNDING ELECTRODE
GENERIC SIGNAL ITEM (EA)

6" X 6" WOOD PEDESTAL

GENERIC SIGNAL ITEM (EA)

CCTV CAMERA ASSEMBLY
GENERIC SIGNAL ITEM (EA)

CCTV WOOD POLE (607

GENERIC SIGNAL ITEM (EA)

DMS

GENERIC SIGNAL ITEM (EA)

DMS ACCESS LADDER

GENERIC SIGNAL ITEM (EA)

DMS STRUCTURE (SINGLE PEDES- TAL)
GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT
GENERIC SIGNAL ITEM (EA)

FIELD EQUIPMENT CABINET
GENERIC SIGNAL ITEM (EA)

METER BASE/DISCONNECT COMBINA-TION PANEL

GENERIC SIGNAL ITEM (EA)

MODIFY EXISTING ELECTRICAL SERVICE EQUIPMENT

GENERIC SIGNAL ITEM (EA)
MODIFY RADIO INSTALLATION
GENERIC SIGNAL ITEM (EA)

MODIFY SIGNAL CABINET ELECTRI- CAL SERVICE

GENERIC SIGNAL ITEM (EA)

PROTECTIVE BLACK COATING FOR PEDESTRIAN SIGNAL

PEDESTAL
GENERIC SIGNAL ITEM (EA)

PROTECTIVE BLACK COATING FOR SINGLE MAST ARM

ASSEMBLY
GENERIC SIGNAL ITEM (EA)
VIDEO ETHERNET DECODER

4 EA 1938.00 7752.00
1 EA 93.00 93.00
1,900 LF 0.55 1045.00
6 EA 10403.00 62418.00
6 EA 475.00 2850.00
30 CY 713.00 21390.00
6 EA 201.00 1206.00
41 EA 242.00 9922.00
16 EA 1485.00 23760.00
2 EA 1105.00 2210.00
2 EA 12614.00 25228.00
2 EA 11320.00 22640.00
18 EA 97.00 1746.00
2 EA 416.00 832.00
12 EA 88.00 1056.00
1 EA 95.00 95.00
2 EA 3642.00 7284.00
2 EA 1628.00 3256.00
2 EA 72450.00 144900.00
2 EA 1577.00 3154.00
2 EA 37260.00 74520.00
3 EA 818.00 2454.00
2 EA 3858.00 7716.00
2 EA 1077.00 2154.00
1 EA 1108.00 1108.00
2 EA 294.00 588.00
1 EA 400.00 400.00
16 EA 50.00 800.00
6 EA 989.00 5934.00
2 EA 3808.00 7616.00

2188.96 8755.84
105.05 105.05
0.62 1178.00
11750.11 70500.66
536.51 3219.06
805.33 24159.90
227.03 1362.18
273.34 11206.94
1677.30 26836.80
1248.09 2496.18
14247.42 28494.84
12785.85 25571.70
109.56 1972.08
469.87 939.74
99.40 1192.80
107.30 107.30
4113.61 8227.22
1838.81 3677.62
81831.70 163663.40
1781.21 3562.42
42084.87 84169.74
923.93 2771.79
4356.74 8713.48
1216.47 2432.94
1251.47 1251.47
332.07 664.14
451.80 451.80
56.48 903.68
1117.07 6702.42
4300.20 8600.40

2035.00 8140.00
100.00 100.00
0.58 1102.00
10900.00 65400.00
500.00 3000.00
750.00 22500.00
210.00 1260.00
254.00 10414.00
1560.00 24960.00
1160.00 2320.00
13200.00 26400.00
11900.00 23800.00
102.00 1836.00
440.00 880.00
93.00 1116.00
100.00 100.00
3820.00 7640.00
1710.00 3420.00
76000.00 152000.00
1650.00 3300.00
39000.00 78000.00
860.00 2580.00
4050.00 8100.00
1130.00 2260.00
1165.00 1165.00
310.00 620.00
420.00 420.00
53.00 848.00
1040.00 6240.00
4000.00 8000.00



OCT 11, 2013 11:36 AM
TIP NO 1-4733

FED AID NO HPP-077-1(206)29
GRADING, DRAINAGE, PAVING, AND SIGNALS.
I-77 AT SR-5544 (W CATAWBA AVE) INTERCHANGE IN CORNELIUS.

MECKLENBURG
38063.3.FS1

2:00 PM 9/ 9 012
SEP 17 2013 C203203
0.385 Ml

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

SEALAND CONTRACTORS CORP

CHARLOTTE, NC

0269 7980000000-N SP GENERIC SIGNAL ITEM (EA)
VIDEO ETHERNET ENCODER
0270 7990000000-E SP  GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDING CONDUCTOR
0271 7990000000-E SP  GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUC- TORS
0272 7990000000-E SP  GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUC- TORS
0273  7992000000-E SP GENERIC SIGNAL ITEM (CY)
FOOTINGS FOR DMS STRUCTURE
STRUCTURE ITEMS
0274 8161000000-E 420 GROOVING BRIDGE FLOORS
0275 8210000000-N 422 BRG APPR SLAB *#xwirtirek

(23+06.00 -L-)

0276 8692000000-N SP FOAM JOINT SEALS

0277 8881000000-E SP GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE OVER- LAY - VERY EARLY
STRENGTH

0278 8892000000-E SP GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0279 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0280 8893000000-E SP GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD-IFIED CONC OVERLAY
- VERY EARLY STRENGTH

0281 8893000000-E SP GENERIC STRUCTURE ITEM (SY)

SCARIFYING BRIDGE DECK

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

BLYTHE CONSTRUCTION, INC.
BLYTHE DEVELOPMENT CO.
SEALAND CONTRACTORS CORP

2 EA 1882.00 3764.00

150 LF 1.50 225.00

340 LF 3.90 1326.00

420 LF 5.60 2352.00

16 CY 780.00 12480.00

19,526 SF 0.51 9958.26
Lump Sum 10000.00
Lump Sum 40000.00
795 CY 1150.00 91425.00

323 SF 25.00 8075.00

2,275 SY 80.00 182000.00
2,275 SY 85.00 193375.00
2,275 SY 11.75 26731.25
TOTAL 5940004.11

SUB-TOTAL 5378439.60

SUB-TOTAL 561564.51

CONTRACT TOTAL

5940004.11

5983788.54

3 6134000.27

2125.03 4250.06
1.69 253.50

4.41 1499.40

6.33 2658.60

881.00 14096.00

1.69 32998.94
28237.30

17507.12

1524.81 121222.40
112.95 36482.85
111.82 254390.50
84.71 192715.25

79.06 179861.50
TOTAL 5983788.54
SUB-TOTAL 5120372.68
SUB-TOTAL 863415.86

1975.00 3950.00
1.58 237.00

4.10 1394.00

5.90 2478.00

820.00 13120.00

0.45 8786.70
30000.00

30000.00

1200.00 95400.00
40.00 12920.00

90.00 204750.00

90.00 204750.00

12.50 28437.50
TOTAL 6134000.27
SUB-TOTAL 5518956.07
SUB-TOTAL 615044.20



OCT 11, 2013 11:36 AM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & AGGREGATE SHOULDER RECONSTRUCTION.
US-321 FROM LINCOLN CO LINE TO NORTH OF ROECHLING ST.

GASTON
12CR.10361.16

2:00 PM 1/2 013
SEP 17 2013 C203430
8.100 MI

BLYTHE CONSTRUCTION, INC. ASPHALT PAVING OF SHELBY, INC.

THE LANE CONSTRUCTION CORP

CHARLOTTE, NC SHELBY, NC CHESHIRE, CT
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 70000.00 100000.00 200000.00
0002  0255000000-E SP  GENERIC GRADING ITEM (TON) 4,771 TON 21.00 100191.00 20.00 95420.00 20.00 95420.00
AGGREGATE SHOULDER BORROW
0003 1220000000-E 545 INCIDENTAL STONE BASE 632 TON 1.00 632.00 20.00 12640.00 30.00 18960.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 37.31 SMI 1700.00 63427.00 1000.00 37310.00 1265.00 47197.15
0005 1297000000-E 607 ?/21!!5L ASP PVMT ##+ DTH 335,800 SY 0.50 167900.00 0.70 235060.00 1.45 486910.00
0006 1308000000-E 607 ?g!'LITJc\I) »ZA%PHALT PVMT i _ woek 5393 SY 6.25 33706.25 0.70 3775.10 2.70 14561.10
0007 1330000000-E 607 INCIDENTAL MILLING 2,270 SY 6.25 14187.50 1.20 2724.00 6.00 13620.00
0008 1503000000-E 610 ASP CONC INTR CRS 119.0C 57,442 TON 29.00 1665818.00 32.00 1838144.00 27.50 1579655.00
0009 1523000000-E 610 ASP CONC SURF CRS S9.5C 41,356 TON 30.00 1240680.00 33.00 1364748.00 28.00 1157968.00
0010 1575000000-E 620 ASP FOR PLANT MIX 5,196 TON 600.00 3117600.00 669.00 3476124.00 639.00 3320244.00
0011 1704000000-E SP  PATCHING EXIST PAVEMENT 10,586 TON 80.00 846880.00 65.00 688090.00 76.00 804536.00
0012 1840000000-E 665 MILLED RUMBLE STRIPS 171,072 LF 0.06 10264.32 0.10 17107.20 0.16 27371.52
0013 4510000000-N SP LAW ENFORCEMENT 330 HR 30.00 9900.00 30.00 9900.00 45.00 14850.00
0014 4589000000-N SP  GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 98000.00 10000.00 132000.00
TEMPORARY TRAFFIC CONTROL
0015 4595000000-E SP  GENERIC TRAFFIC CONTROL ITEM (SF) 1,757.5 SF 4.50 7908.75 4.20 7381.50 4.45 7820.88
WORK ZONE ADVANCE/GENERAL WARNING SIGNING
0016 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 150.00 1200.00 155.00 1240.00 155.00 1240.00
0017 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 29 EA 150.00 4350.00 155.00 4495.00 155.00 4495.00
0018 4847100000-E 1205 POLYUREA LINES (6" *****) 220,653 LF 0.82 180935.46 0.95 209620.35 0.95 209620.35
(HIGHLY REFLECTIVE ELEMENTS)
0019 4847120000-E 1205 POLYUREA LINES (12" ***+¥) 9,800 LF 1.60 15680.00 2.62 25676.00 2.62 25676.00
(HIGHLY REFLECTIVE ELEMENTS)
0020 4905000000-N 1253 SNOWPLB PVMT MRKER 2,990 EA 27.00 80730.00 28.00 83720.00 28.00 83720.00
0021 4815000000-E 1205 PAINT PVMT MARKINGS 6" 194,108 LF 0.25 48527.00 0.27 52409.16 0.27 52409.16
CONTRACT TOTAL TOTAL 7778517.28 TOTAL 8275584.31 TOTAL 8298274.16
ROADWAY ITEMS SUB-TOTAL 7778517.28 SUB-TOTAL 8275584.31 SUB-TOTAL 8298274.16



OCT 11, 2013 11:36 AM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & AGGREGATE SHOULDER RECONSTRUCTION.
US-321 FROM LINCOLN CO LINE TO NORTH OF ROECHLING ST.

GASTON

12CR.10361.16

2:00 PM

SEP 17 2013

8.100 MI

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION COMPANY

BLYTHE BROTHERS ASPHALT CO

LLC

DUNCAN, SC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 447000.00 500000.00
0002 0255000000-E SP GENERIC GRADING ITEM (TON) 4,771 TON 18.50 88263.50 24.50 116889.50
AGGREGATE SHOULDER BORROW
0003 1220000000-E 545 INCIDENTAL STONE BASE 632 TON 36.00 22752.00 24.50 15484.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 37.31 SMI 1900.00 70889.00 2800.00 104468.00
0005 1297000000-E 607 ?/21”5'_ ASP PVMT ****x" DTH 335,800 SY 0.80 268640.00 1.25 419750.00
0006 1308000000-E 607 z\glL_ll:g ;;?PHALT PVMT #iox . okekox 5,393 SY 3.00 16179.00 1.50 8089.50
0007 1330000000-E 607 INCIDENTAL MILLING 2,270 SY 5.50 12485.00 2.00 4540.00
0008 1503000000-E 610 ASP CONC INTR CRS 119.0C 57,442 TON 33.40 1918562.80 36.00 2067912.00
0009 1523000000-E 610 ASP CONC SURF CRS S9.5C 41,356 TON 32.65 1350273.40 36.00 1488816.00
0010 1575000000-E 620 ASP FOR PLANT MIX 5,196 TON 653.00 3392988.00 565.00 2935740.00
0011 1704000000-E SP PATCHING EXIST PAVEMENT 10,586 TON 73.55 778600.30 80.00 846880.00
0012 1840000000-E 665 MILLED RUMBLE STRIPS 171,072 LF 0.08 13685.76 0.12 20528.64
0013 4510000000-N SP LAW ENFORCEMENT 330 HR 26.00 8580.00 35.00 11550.00
0014 4589000000-N SP  GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 220000.00 80000.00
TEMPORARY TRAFFIC CONTROL
0015 4595000000-E SP  GENERIC TRAFFIC CONTROL ITEM (SF) 1,757.5 SF 4.40 7733.00 4.75 8348.13
WORK ZONE ADVANCE/GENERAL WARNING SIGNING
0016 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 153.00 1224.00 150.00 1200.00
0017 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 29 EA 153.00 4437.00 150.00 4350.00
0018 4847100000-E 1205 POLYUREA LINES (6" *****) 220,653 LF 0.83 183141.99 0.82 180935.46
(HIGHLY REFLECTIVE ELEMENTS)
0019 4847120000-E 1205 POLYUREA LINES (12" *****) 9,800 LF 1.65 16170.00 1.60 15680.00
(HIGHLY REFLECTIVE ELEMENTS)
0020 4905000000-N 1253 SNOWPLB PVMT MRKER 2,990 EA 28.00 83720.00 27.00 80730.00
0021 4815000000-E 1205 PAINT PVMT MARKINGS 6" 194,108 LF 0.25 48527.00 0.25 48527.00
CONTRACT TOTAL TOTAL 8953851.75 TOTAL 8960418.23
ROADWAY ITEMS SUB-TOTAL 8953851.75 SUB-TOTAL 8960418.23
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION, INC. 1 7778517.28
ASPHALT PAVING OF SHELBY, INC. 2 8275584.31
THE LANE CONSTRUCTION CORP 3 8298274.16
SLOAN CONSTRUCTION A DIVISION OF REEVES 4 8953851.75
CONSTRUCTION COMPANY
BLYTHE BROTHERS ASPHALT CO LLC 5 8960418.23



OCT 11, 2013 11:36 AM
TIP NO

1-5607

FED AID NO IMPP-040-1(246)50
BRIDGE PRESERVATION, MILLING & RESURFACING.
I-40 FROM MP-50 TO MP-55.

BUNCOMBE
45829.3.FS1

2:00 PM 1/ 4 014
SEP 17 2013 C203385
5.050 MI

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

HRI INC DBA HRI BRIDGE

COMPANY

STATE COLLEGE, PA

AMERICAN CONTRACTING &
SERVICES INC

JEFFERSONVILLE, IN

0001
0002
0003
0004
0005
0006
0007

0008

0009

0010

0011
0012

0013
0014
0015

0016

0017
0018
0019
0020
0021

0022

0023

0024

0025

0026

0027

0028

0000100000-N
1523000000-E
1575000000-E
1577000000-E
1839140000-E
1839200000-E
1880000000-E

1891000000-E

1891000000-E

4366000000-E

4510000000-N
4589000000-N

4725000000-E
4815000000-E
4847100000-E

4847120000-E

4905000000-N
8161000000-E
8559000000-E
8692000000-N
8860000000-N

8860000000-N

8881000000-E

8882000000-E

8892000000-E

8893000000-E

8893000000-E

8893000000-E

800
610
620
620
661
661
SP

SP

SP

SP

SP
SP

1205
1205
1205

1205

1253
420
SP
SP
SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

ASP CONC SURF CRS $9.5C

ASP FOR PLANT MIX

POLYM MOD ASP BNDR FOR PLT MIX
ULTRATHIN BOND WEAR CRS

APPLICATION OF ULTRATHIN HOT MIX ASPH
GENERIC PAVING ITEM (TON)

AGGREGATE BASE COURSE FOR  BACKFILL
GENERIC PAVING ITEM (SY)

8" CONTINUOUSLY REINFORCED CONC REPAIR
GENERIC PAVING ITEM (SY)

FINE MILLING

GENERIC SIGNING ITEM (SF)

WORK ZONE ADVANCE/GENERAL WARNING SIGNING
LAW ENFORCEMENT

GENERIC TRAFFIC CONTROL ITEM (LS)
TEMPORARY TRAFFIC CONTROL

THERMO PVT SYMBOL 90MILS

PAINT PVMT MARKINGS 6"

POLYUREA LINES (6" *****)

(HIGHLY REFLECTIVE ELEMENTS)

POLYUREA LINES (12" *****)

(HIGHLY REFLECTIVE ELEMENTS)

SNOWPLB PVMT MRKER

GROOVING BRIDGE FLOORS

SURFACE PREP, CLASS I

FOAM JOINT SEALS

GENERIC STRUCTURE ITEM (LS)

SYNTHETIC RUBBER EXPANSION JOINT SEAL
GENERIC STRUCTURE ITEM (LS)

VOLUMETRIC MIXER

GENERIC STRUCTURE ITEM (CY)

LATEX MODIFIED CONCRETE OVER- LAY VERY EARLY
STRENGTH

GENERIC STRUCTURE ITEM (CF)

CONCRETE FOR DECK REPAIR

GENERIC STRUCTURE ITEM (SF)

BRIDGE JOINT DEMOLITION

GENERIC STRUCTURE ITEM (SY)
HYDRODEMOLITION OF BRIDGE DECK
GENERIC STRUCTURE ITEM (SY)

PLACING & FINISHING OF LATEX MOD CONC OVERLAY
VERY EARLY STRENGTH

GENERIC STRUCTURE ITEM (SY)

SCARIFYING BRIDGE DECK

Lump Sum

200 TON
12 TON
339 TON
6,520 TON

170,807

SY

200 TON

7,948
158,950
591.5

200
Lump Sum

26
246,582
123,295

9,745

1,192
124,332
145

Lump Sum
Lump Sum

Lump Sum

818

171
1,425
14,702

14,702

14,702

SY

SY

SF

HR

EA
LF
LF

LF

EA
SF
SY

CY

CF

SF

SY

SY

SY

414000.00

212.00 42400.00
636.00 7632.00
901.00 305439.00
46.00 299920.00
2.13 363818.91
22.00 4400.00
306.00 2432088.00
131 208224.50
6.31 3732.37
35.00 7000.00
138000.00

185.60 4825.60
0.22 54248.04
1.01 124527.95
241 23485.45
29.16 34758.72
0.80 99465.60
75.00 10875.00
40000.00

235000.00

3000.00

1000.00 818000.00
481.00 82251.00
125.00 178125.00
76.30 1121762.60
39.51 580876.02
44.75 657914.50

200.00
600.00
925.00
46.00
2.20
280.00

375.00

5.00

45.00

175.00
0.20
0.95

2.30

27.50
0.55
135.00

790.00

70.00

30.00

66.00

65.00

35.00

458000.00
40000.00
7200.00
313575.00
299920.00
375775.40
56000.00

2980500.00

238425.00

2957.50

9000.00
560000.00

4550.00
49316.40
117130.25

22413.50

32780.00
68382.60
19575.00
50000.00
329000.00

7000.00

646220.00

11970.00

42750.00

970332.00

955630.00

514570.00

515000.00

200.00 40000.00
600.00 7200.00
740.00 250860.00
72.00 469440.00
1.28 218632.96
75.00 15000.00
390.00 3099720.00
1.40 222530.00
5.00 2957.50
35.00 7000.00
500000.00

175.00 4550.00
0.23 56713.86
0.95 117130.25
1.95 19002.75
27.00 32184.00
1.00 124332.00
250.00 36250.00
33000.00

368000.00

15000.00

1000.00 818000.00
175.00 29925.00
40.00 57000.00
92.00 1352584.00
75.00 1102650.00
55.00 808610.00



OCT 11, 2013 11:36 AM BUNCOMBE
TIP NO 1-5607 45829.3.FS1 2200PM 2/ 4 014
SEP 17 2013 C203385
FED AID NO IMPP-040-1(246)50 5.050 MI
BRIDGE PRESERVATION, MILLING & RESURFACING.
I-40 FROM MP-50 TO MP-55.
CONTRACT TOTAL TOTAL 8295770.26 TOTAL 9182972.65 TOTAL 10323272.32
ROADWAY ITEMS SUB-TOTAL 8295770.26 SUB-TOTAL 9182972.65 SUB-TOTAL 10323272.32



OCT 11, 2013 11:36 AM BUNCOMBE

TIP NO 1-5607 45829.3.FS1 2:00 PM 3/ 4 014
SEP 17 2013 C203385
FED AID NO IMPP-040-1(246)50 5.050 MI

BRIDGE PRESERVATION, MILLING & RESURFACING.
I-40 FROM MP-50 TO MP-55.

BUCKEYE BRIDGE, LLC

CANTON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 515000.00

0002 1523000000-E 610 ASP CONC SURF CRS S9.5C 200 TON 220.00 44000.00

0003 1575000000-E 620 ASP FOR PLANT MIX 12 TON 700.00 8400.00

0004 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 339 TON 900.00 305100.00

0005 1839140000-E 661 ULTRATHIN BOND WEAR CRS 6,520 TON 80.00 521600.00

0006 1839200000-E 661 APPLICATION OF ULTRATHIN HOT MIX ASPH 170,807 SY 1.40 239129.80

0007 1880000000-E SP  GENERIC PAVING ITEM (TON) 200 TON 50.00 10000.00
AGGREGATE BASE COURSE FOR BACKFILL

0008 1891000000-E SP  GENERIC PAVING ITEM (SY) 7,948 SY 495.00 3934260.00
8" CONTINUOUSLY REINFORCED CONC REPAIR

0009 1891000000-E SP  GENERIC PAVING ITEM (SY) 158,950 SY 1.75 278162.50
FINE MILLING

0010 4366000000-E SP GENERIC SIGNING ITEM (SF) 5915 SF 10.00 5915.00
WORK ZONE ADVANCE/GENERAL WARNING SIGNING

0011 4510000000-N SP LAW ENFORCEMENT 200 HR 36.00 7200.00

0012 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 250000.00
TEMPORARY TRAFFIC CONTROL

0013 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 26 EA 200.00 5200.00

0014 4815000000-E 1205 PAINT PVMT MARKINGS 6" 246,582 LF 0.21 51782.22

0015 4847100000-E 1205 POLYUREA LINES (6" *****) 123,295 LF 1.00 123295.00
(HIGHLY REFLECTIVE ELEMENTS)

0016 4847120000-E 1205 POLYUREA LINES (12" *+++*) 9,745 LF 2.45 23875.25
(HIGHLY REFLECTIVE ELEMENTS)

0017 4905000000-N 1253 SNOWPLB PVMT MRKER 1,192 EA 30.00 35760.00

0018 8161000000-E 420 GROOVING BRIDGE FLOORS 124,332 SF 0.60 74599.20

0019 8559000000-E SP SURFACE PREP, CLASS I 145 SY 175.00 25375.00

0020 8692000000-N SP FOAM JOINT SEALS Lump Sum 50000.00

0021 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 350000.00
SYNTHETIC RUBBER EXPANSION JOINT SEAL

0022 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 15000.00
VOLUMETRIC MIXER

0023 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 818 CY 1325.00 1083850.00
LATEX MODIFIED CONCRETE OVER- LAY VERY EARLY
STRENGTH

0024 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 171 CF 25.00 4275.00
CONCRETE FOR DECK REPAIR

0025 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 1,425 SF 20.00 28500.00
BRIDGE JOINT DEMOLITION

0026 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 14,702 SY 85.00 1249670.00
HYDRODEMOLITION OF BRIDGE DECK

0027 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 14,702 SY 30.00 441060.00

PLACING & FINISHING OF LATEX MOD CONC OVERLAY
VERY EARLY STRENGTH

0028 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 14,702 SY 50.00 735100.00
SCARIFYING BRIDGE DECK



OCT 11, 2013 11:36 AM

BUNCOMBE

TIP NO 1-5607 45829.3.FS1 2:00PM 4/ 4 014
SEP 17 2013 C203385

FED AID NO IMPP-040-1(246)50 5.050 MI
BRIDGE PRESERVATION, MILLING & RESURFACING.
I-40 FROM MP-50 TO MP-55.

CONTRACT TOTAL TOTAL 10416108.97

ROADWAY ITEMS SUB-TOTAL 10416108.97

BIDDERS IN ORDER CONTRACT TOTAL

NHM CONSTRUCTORS, LLC 1 8295770.26

HRI INC DBA HRI BRIDGE COMPANY 2 9182972.65

AMERICAN CONTRACTING & SERVICES INC 3 10323272.32

4

BUCKEYE BRIDGE, LLC

10416108.97



OCT 11, 2013 11:36 AM

MCDOWELL

TIP NO W-5321 46144.3.FS1 200PM 1/ 2 015
SEP 17 2013 C203388
FED AID NO STPNHS-0221(32) 5.020 MI
GRADING, DRAINAGE, PAVING, AND CONCRETE MEDIAN BARRIER.
US-221 (MARION BYPASS) FROM US-70 TO NC-226.
MAYMEAD, INC. DEVERE CONSTRUCTION ~ COUNTRY BOY LANDSCAPING INC
COMPANY, INC
MOUNTAIN CITY, TN HARMONY, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 97000.00 190000.00 120462.38
0002 0022000000-E 225 UNCLASSIFIED EXCAVATION 3,090 CY 19.80 61182.00 70.00 216300.00 122.00 376980.00
0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,980 TON 65.00 128700.00 65.00 128700.00 66.50 131670.00
0004 1575000000-E 620 ASP FOR PLANT MIX 119 TON 620.00 73780.00 625.00 74375.00 590.00 70210.00
0005 2190000000-N 828 TEMP STL PLT COVER FOR MDS 16 EA 850.00 13600.00 1000.00 16000.00 2940.00 47040.00
0006 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 48 EA 475.00 22800.00 1000.00 48000.00 900.00 43200.00
LOCKDOWN MANHOLE FRAME AND COVER
0007 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 48 EA 2850.00 136800.00 2500.00 120000.00 5700.00 273600.00
OFFSET DROP INLET
0008 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 50 SY 75.00 3750.00 125.00 6250.00 75.00 3750.00
0009 2703000000-E 854 CONC BARRIER TYPE **x#xx 26,000 LF 43.27 1125020.00 44.00 1144000.00 47.50 1235000.00
(v)
0010 2752000000-E SP  GENERIC PAVING ITEM (LF) 400 LF 59.00 23600.00 46.10 18440.00 100.00 40000.00
CONCRETE BARRIER, TYPE IV ON BRIDGE DECK
0011 3000000000-N SP  IMPACT ATTEN TYPE 350 2 EA 19000.00 38000.00 18450.00 36900.00 18750.00 37500.00
0012 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 16 EA 330.00 5280.00 500.00 8000.00 300.00 4800.00
GEOTEXTILE INSERT INLET PROTECTION DEVICE
0013 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,417 SF 10.00 14170.00 3.98 5639.66 0.10 141.70
0014 4405000000-E 1110 WORK ZONE SIGNS (PORT) 873 SF 8.00 6984.00 8.85 7726.05 0.10 87.30
0015 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 4000.00 16000.00 2500.00 10000.00 2800.00 11200.00
0016 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 13900.00 55600.00 5000.00 20000.00 8500.00 34000.00
0017 4430000000-N 1130 DRUMS 875 EA 50.00 43750.00 60.00 52500.00 0.10 87.50
0018 4480000000-N 1165 TMA 4 EA 10000.00 40000.00 8000.00 32000.00 19000.00 76000.00
0019 4510000000-N SP LAW ENFORCEMENT 50 HR 50.00 2500.00 40.00 2000.00 50.00 2500.00
0020 4810000000-E 1205 PAINT PVMT MARKINGS 4" 53,000 LF 0.19 10070.00 0.26 13780.00 0.22 11660.00
CONTRACT TOTAL TOTAL 1918586.00 TOTAL 2150610.71 TOTAL 2519888.88
ROADWAY ITEMS SUB-TOTAL 1918586.00 SUB-TOTAL 2150610.71 SUB-TOTAL 2519888.88



OCT 11, 2013 11:36 AM MCDOWELL

TIP NO W-5321 46144.3.FS1 2:00 PM 2/ 2 015
SEP 17 2013 C203388
FED AID NO STPNHS-0221(32) 5.020 MI

GRADING, DRAINAGE, PAVING, AND CONCRETE MEDIAN BARRIER.
US-221 (MARION BYPASS) FROM US-70 TO NC-226.

TENNOCA CONSTRUCTION CO.,

INC.
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 77000.00
0002 0022000000-E 225 UNCLASSIFIED EXCAVATION 3,090 CY 25.00 77250.00
0003 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,980 TON 100.00 198000.00
0004 1575000000-E 620 ASP FOR PLANT MIX 119 TON 590.00 70210.00
0005 2190000000-N 828 TEMP STL PLT COVER FOR MDS 16 EA 700.00 11200.00
0006 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 48 EA 400.00 19200.00
LOCKDOWN MANHOLE FRAME AND COVER
0007 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 48 EA 4600.00 220800.00
OFFSET DROP INLET
0008 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 50 SY 140.00 7000.00
0009 2703000000-E 854 EI:\(/))NC BARRIER TYPE ****** 26,000 LF 65.00 1690000.00
0010 2752000000-E SP  GENERIC PAVING ITEM (LF) 400 LF 100.00 40000.00
CONCRETE BARRIER, TYPE IV ON BRIDGE DECK
0011 3000000000-N SP IMPACT ATTEN TYPE 350 2 EA 8000.00 16000.00
0012 3691000000-N SP GENERIC EROSION CONTROL ITEM (EA) 16 EA 150.00 2400.00
GEOTEXTILE INSERT INLET PROTECTION DEVICE
0013 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,417 SF 6.00 8502.00
0014 4405000000-E 1110 WORK ZONE SIGNS (PORT) 873 SF 24.00 20952.00
0015 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 1800.00 7200.00
0016 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 12000.00 48000.00
0017 4430000000-N 1130 DRUMS 875 EA 50.00 43750.00
0018 4480000000-N 1165 TMA 4 EA 22000.00 88000.00
0019 4510000000-N SP LAW ENFORCEMENT 50 HR 46.00 2300.00
0020 4810000000-E 1205 PAINT PVMT MARKINGS 4" 53,000 LF 0.26 13780.00
CONTRACT TOTAL TOTAL 2661544.00
ROADWAY ITEMS SUB-TOTAL 2661544.00
BIDDERS IN ORDER CONTRACT TOTAL
MAYMEAD, INC. 1 1918586.00
DEVERE CONSTRUCTION COMPANY, INC 2 2150610.71
COUNTRY BOY LANDSCAPING INC 3 2519888.88
TENNOCA CONSTRUCTION CO., INC. 4 2661544.00



OCT 11, 2013 11:36 AM
TIP NO 1-5501

FED AID NO IMF-026-1(190)40

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

I-26 AND NC-280 INTERCHANGE IN ASHEVILLE.

BUNCOMBE, HENDERSON
46292.3.FS1

2:00 PM

SEP 17 2013
0.492 MI

1/1

016

C203200

*** THIS PROJECT WAS REJECTED ***



